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Republic of the Philippines DEPARTHENT OF HEALTH
Department of Health
Regional Office No. X1
SOUTHERN PHILIPPINES MEDICAL CENTER
J.P. Laurel Avenue, Bajada, Davao City

CHECKLIST OF REQUIREMENT
(Infrastructure)
Proposed Female Ward, Guard House, Linen and Special Laboratory Building, Solarium and
Rehabilitation of Perimeter Fence Infrastructure Project

The requirements stated herein are indicated in the Instruction to Bidders (ITB), Clause 12.1
and in the Bid data Sheet (BDS) for additional requirements. This Checklist of Requirements
will serve as guide of the prospective bidders to prepare the required documents, but the
bidders are advised to read and understand the ITB and the BDS. Any error or discrepancies
that will be discovered between the ITB, the BDS and this checklist, the statement in the ITB
and the BDS shall prevail.

L. ELIGIBILITY AND TECHNICAL REQUIREMENTS
I:I 1. Department of Trade and Industry (DTI) business name registration for single
proprietorship; or
Securities and Exchange Commission (SEC) registration certificate, including the
complete set of the article of incorporation; or

Cooperative Development Authority Registration Certificate (for cooperatives)

I:I 2. Valid and current Mayor’s permit issued by the city or municipality where the
principal place of business of the prospective bidder is located.

I:I 3. Statement of all its ongoing government and private contracts, including contracts
awarded but not yet started, if any, whether similar or not similar in nature and
complexity to the contract to be bid; and

Statement identifying the bidder’s single largest completed contract similar to
the contract to be bid.

The statement shall include, for each contract, the following:
@) name of the contract;
(i1) date of the contract;
(iii)  contract duration;
(iv)  owner’s name and address;
V) nature of work;
(vi)  contractor’s role (whether sole contractor, subcontractor, or partner in a JV)
and percentage of participation;
(vii)  total contract value at award,;
(viii) date of completion or estimated completion time;
(ix)  total contract value at completion, if applicable;
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(x) percentages of planned and actual accomplishments, if applicable;
(xi)  value of outstanding works, if applicable;
(xii)  the statement shall be supported by the notices of award and/or notices to

proceed issued by the owners; and

(xiii) the statement shall be supported by the Owner’s Certificate of Final

Acceptance or the Certificate of Completion and, whenever applicable, the
Constructors Performance Evaluation Summary (CPES) Final Rating
which MUST BE SATISFACTORY. [GPPB Resolution No. 11-2012, June I,
2012].

Note: Similar contracts shall refer to any Infrastructure Projects.

D4.

[ ]s.

[ ]o.

Valid Philippine Contractors Accreditation Board (PCAB) License and registration
for the type and cost of the contract for this Project (PCAB License must be Small
B Category C & D),

NFCC computation in accordance with I'TB Clause 5.5 [GPPB Resolution No. 21-
2013, July 30, 2013];

Audited financial statements, showing, among others, the prospective total
and current assets and liabilities, stamped “received” by the BIR or its duly
accredited and authorized institutions, for the preceding calendar year
which should not be earlier than two (2) years from the date of bid
submission.

Tax Clearance per Executive Order 398, Series of 2005, as finally reviewed and
approved by the Bureau of Internal Revenue (BIR) [GPPB Resolution No. 21-2013,
July 30, 2013; Annex A of IRR of R.A. 9184];

If applicable, Valid Joint Venture Agreement (JVA) or, in lieu thereof, duly
notarized statements from all the potential joint venture partners stating that they
will enter into and abide by the provisions of the JVA in the instance that the bid is
successful shall be included in the bid.

The Bid Security, the Procuring Entity shall prescribe the acceptable forms of bid
security. The prospective bidders shall be given the option to post a Bid-Securing
Declaration (BSD) OR any other form of Bid Security, the amount of which shall
be equal to a percentage of the ABC in accordance with the following schedule
[GPPB Circular 01-2014 dated May 23, 2014]:

a. a Cash or cashier’s/manager’s check issued by a Universal or Commercial
Bank, a photocopy of the SPMC official receipt as proof of payment
shall be the one that must be submitted; or

b. a bank draft/guarantee or an irrevocable letter of credit issued by a
Universal or Commercial Bank: Provided, however, that it shall be
confirmed or authenticated by a Universal or Commercial Bank, if issued
by a foreign bank; or

c. a surety bond callable upon demand issued by a surety or insurance
company duly certified by the Insurance Commission as authorized to
issue such security; or

d. Any combination of the foregoing proportionate to the share of form with
respect to total amount of security.

Organizational chart for the contract to be bid.
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. List of contractor’s personnel (viz, Project Manager, Project Engineers, Materials

Engineers, and Foremen), to be assigned to the contract to be bid, with their
complete qualification and experience data.

. List of contractor’s equipment units, which are owned, leased, and/or under

purchase agreements, supported by certification of availability of equipment from
the equipment lessor/vendor for the duration of the project

. Duly Notarized Omnibus or Sworn Statement in accordance with Section 25.2

(b)(iv) of the IRR of RA 9184 using the form prescribed in Section IX , Bidding
Forms.

. Duly notarized Secretary’s Certificate issued by the corporation or the members of

the joint venture (applicable only if a partnership, corporation, cooperative, or joint
venture);

. Construction schedule and S-curve;

. Manpower schedule;

. Construction Methods

. Equipment utilization schedule;

. PERT/CPM,;

. Construction safety and health program;

I1. FINANCIAL REQUIREMENTS

[ ]

[]2
[]3

[ ] 4

Financial Bid Form in accordance with the form prescribed in Section IX Bidding
Forms.

Bid prices in Bill of Quantities.
Detailed estimates including a summary sheet indicating the unit prices of
construction materials, labor rates and equipment rentals used in coming up with

the Bid.

Cash flow by the quarter and payments schedule.

The bidder may submit the following additional documents as part of eligibility and
technical components:

(a) Latest Annual Income Tax Return filed thru Electronic Filing and Payment Systems
(EFPS) and must be duly validated with the tax payments made thereon for the
preceding Tax Year be it on a calendar or fiscal year income (per Revenue
Regulations 3-2005);



(b) Latest Business Tax Return filed thru Electronic Filing and Payment System (EFPS)
duly validated with the tax payments made thereon also refers to the Value Added
Tax (VAT) or Percentage Tax Returns covering the previous six (6) months (per
Revenue Regulations 3-2005);

(c) Valid and current Certificate of PhilGEPS Registration.

If any of the additional documents were not available at the time of opening of bids then the
BAC shall require the bidder to submit them during post qualification (refer to ITB clause
28.2).
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Section 1.

Invitation to Bid

A complete set of Bidding Documents may be acquired by interested bidders on August 24,
2016 from the address below and upon payment of a NON-REFUNDABLE FEE for the
Bidding Documents, pursuant to the latest Guidelines issued by the GPPB Resolution No. 25-
2012, 11/23/2012, in the amount of Php 25,000.00.

ROMEO PANDAPATAN
Head, BAC Secretariat
Southern Philippines Medical Center
BAC Office, Second Floor, Gym Building, SPMC Compound,
J.P. Laurel Avenue, Bajada, Davao City
Website: http://spmc.doh.gov.ph

Email Address: bac@spmec.com.ph
Telephone No. (082) 227-2731 loc. 4145

Fax No. (082) 221-7029 / 282-0316




SOUTHERN PHILIPPINES MEDICAL CENTER

Republic of the Philippines
DEPARTMENT OF HEALTH
Regional Office No. XI

J.P. Laurel Avenue, Davao City

REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF HEALTH
DAVAO CITY

INVITATION TO BID

The Southern Philippines Medical Center, through the Hospital Income / Specific Budget of NGAs for

the Calendar Year 2016 intends to apply the sum indicated below (under the ABC column) being the Approved
Budget for the Contract (ABC) to payments under the contract for the projects enumerated herein. Bids received
in excess of the ABC shall be automatically rejected at bid opening.

The Southern Philippines Medical Center, now invites bids for the herein projects. Bidders should have

completed, within the last three (3) years (for Projects Nos.I to 12 and Nos. 17 to 18) and within the last two (2)
years (for Projects Nos.13 to 16) from the date of submission and receipt of bids, a contract similar to the
Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II.

Instructions to Bidders.

Name of Project Delivery Description Approved Budget Bidding Pre-bid Submission of
Schedule of the Contract Documents Conference Eligibility
(ABC) Fee Documents and
Opening of Bids
1. Consignment of | 2 Calendar | Consignment 48,037,141.00 Php 25,000.00 | August 31, 2016 September 14, 2016
Chemistry Days from Cost per test 9:00 AM. 9:00 AM.
Machine  and receipt of BAC Office BAC Office
Immunology Notice to Three (3) 2" Floor 2nd Floor
Machine  and Proceed Years Gym Bldg. Gym Bldg.
Delivery of its Contract
Corresponding
Reagents  and
Consumables
2. Consignment of 2 Calendar | Consignment | ABG Parameters: Php 5,000.00 | August 31, 2016 September 14, 2016
Brand New Days from Cost per test | without 9:00 AM. 9:00 AM.
Units Blood receipt of electrolytes BAC Office BAC Office
Gas Analyzer Notice to Three (3) - Cost per test 2" Floor 2nd Floor
(Two (2) Units Proceed Gym Bldg. Gym Bldg.
for CPS and Years th 120.00
. Contract e with electrolytes
One (1) Unit for ;
HI CV OR) and and hematocrit
Delivery and - Cost per test
Supply of its Php 500.00
Reagent, and
Consumables
(Re-bid)
3. Consignment of 2 Calendar | Consignment | ® Mimeographing | Php 5,000.00 | August 31, 2016 September 14, 2016
Two (2) Brand Days from Cost per use Machine 9:00 AM. 9:00 AM.
New Units of receipt of - Cost per use of BAC Office BAC Office
Mimeographing Notice to Three (3) Ink/Toner - 2" Floor 2nd Floor
Machine and Proceed Years Php 700.00 Gym Bldg. Gym Bldg.
One (1) Unit Contract
. - Cost per use of
Photocopier
Including Master Roll -
Delivery and Php 1,500.00
Supply of its e Photocopier
Corresponding - Cost per copy
Consumables Php 0.37




4. MRI-Compatible 120 Supply, Php 5,070,000.00 Php 5,000.00 | August 31, 2016 September 14, 2016
Transport Calendar Delivery and 1:00 P.M. 9:00 AM.
Ventilators, Days from | Installation BAC Office BAC Office
6 Units (Re-bid) receipt of 2™ Floor 2nd Floor

Purchase Gym Bldg. Gym Bldg.
Order
> 'Oé‘fan d(l) IEIJ:V‘; 120 Supply, Php 18,000,000.00 | Php 25,000.00 | August 31, 2016 | September 14, 2016
Premium Calendar Delivery and 1:00 P.M. 9:00 AM.
Days from | Installation BAC Office BAC Office
Ultrasound, . nd
One (1) Unit recellpt of 2" Floor 2nd Floor
. Notice to Gym Bldg. Gym Bldg.
Midrange Proceed
Ultrasound
Machine  with
4D  Capability
& One (1) Unit
Midrange
Ultrasound
without 4D
Capability, 1
Lot, Lease to
Own for Two
(2) Years
(Re-bid)

6. Refurbished 120 Supply, Php 4,375,000.00 Php 5,000.00 | August 31, 2016 September 14, 2016
Hydraulic Calendar Delivery and 1:00 P.M. 9:00 A.M.
Transport Days from | Installation BAC Office BAC Office
Stretchers, receipt of 2™ Floor 2nd Floor
35 Units Purchase Gym Bldg. Gym Bldg.
(Re-bid) Order

7. Cardio 120 Supply, Php 6,500,000.00 Php 10,000.00 | August 31, 2016 September 14, 2016
Physiologic Calendar Delivery and 1:00 P.M. 9:00 AM.
Monitoring Days from | Installation BAC Office BAC Office
System receipt of 2" Floor 2nd Floor
Compatible Notice to Gym Bldg. Gym Bldg.
with Philips Proceed
FD20 Allura
Angiography
System, 1 Set,

Lease to Own
for One (1)
Year (Re-bid)

8. Provision of 2 Calendar | Supply, Php 2,332,834.68 Php 5,000.00 | August 31, 2016 September 14, 2016
Travel Days from | Delivery and 3:00 P.M. 9:00 AM.
Management receipt of | Installation BAC Office BAC Office
Services Notice to 2" Floor 2nd Floor
(Re-bid) Proceed Gym Bldg. Gym Bldg.

9. Supply of 2 Calendar | Supply, Php 498,000.00 Php 500.00 | August 31, 2016 September 14, 2016
Gasoline and Days from | Delivery and 3:00 P.M. 9:00 A.M.
Diesel Fuel for receipt of | Installation BAC Office BAC Office
SPMC Notice to 2" Floor 2nd Floor
Authorized Proceed Gym Bldg. Gym Bldg.
Motor Vehicles
and Generator
Set (Re-bid)

a. 3,000 liters
Gasoline /Fuel
(Php 46.00/1liter)

b. 12,000 liters
Diesel Fuel
(Php 30.00/liter)




10. Proposed Completion: | Infrastructure Php 1,496,532.56 Php 5,000.00 | August 31, 2016 September 14, 2016
Renovation of 120 Project 3:00 P.M. 9:00 AM.
Surgery West Calendar PCAB Bn{]%C Office BAC Office
and Uro Nurse Days from | License: 2" Floor 2nd Floor
Stations . ’ Gym Bldg. Gym Bldg.
. receipt of | Small B
(Re-bid) .
Notice to Category
Proceed C&D
11. Proposed Completion: | Infrastructure Php 1,461,050.19 Php 5,000.00 | August 31, 2016 September 14, 2016
Public 120 Project 3:00 P.M. 9:00 AM.
Assistance Desk Calendar PCAB BAC Office BAC Office
Office (Re-bid) . 2™ Floor 2nd Floor
Days from | License: Gvm Bld Gvm Bld
receipt of | Small B y & y &
Notice to Category
Proceed C&D
12. Proposed Completion: | Infrastructure | Php 20,702,937.11 | Php 25,000.00 | August 31, 2016 September 14, 2016
Female Ward, Project 3:00 P.M. 9:00 A.M.
Guard House, 420 PCAB BAC Office BAC Office
Linen & Special Calendar License: 2" Floor 2nd Floor
Laboratory Days from ! Gym Bldg. Gym Bldg.
Building, receipt of Small B
. Category
Covered Notice to C&D
Solarium and Proceed
Rehabilitation
of Perimeter
Fence
13. Office Supplies | 10 Calendar Supply and Php 1,742,109.00 Php 3,000.00 | September 1, 2016 | September 15, 2016
(Re-bid) Days from Delivery - new bidder | 1:00 P.M. 1:00 P.M.
receipt of BAC Office BAC Office
Purchase Php 1,500.00 | 2nd Floor 2nd Floor
Order - old bidder Gym Bldg. Gym Bldg.
14. Printed Matters | 10 Calendar Supply and Php 1,679,353.95 Php 3,000.00 | September 1, 2016 | September 15, 2016
(Re-bid) Days from Delivery - new bidder | 1:00 P.M. 1:00 P.M.
receipt of BAC Office BAC Office
Purchase Php 1,500.00 | 2nd Floor 2nd Floor
Order - old bidder Gym Bldg. Gym Bldg.
15. Medical Gases 10 Calendar Supply and Php 189,900.00 Php 1,000.00 | September 1, 2016 | September 15, 2016
(Re-bid) Days from Delivery - new bidder | 1:00 P.M. 1:00 P.M.
receipt of BAC Office BAC Office
Purchase Php 500.00 2nd Floor 2nd Floor
Order - old bidder Gym Bldg. Gym Bldg.
16. Food Supplies | 10 Calendar Supply and Php 2,964,000.00 Php 4,000.00 | September 1, 2016 | September 15, 2016
(RICE) (Re-bid) | Days from Delivery - new bidder | 1:00 P.M. 1:00 P.M.
receipt of BAC Office BAC Office
Purchase Php 2,000.00 | 2nd Floor 2nd Floor
Order - old bidder Gym Bldg. Gym Bldg.
17. Proposed Completion: | Infrastructure | Php 6,016,434.92 Php 10,000.00 N/A September 2, 2016
Renovation of Project - new bidder 1:00 P.M.
Nutrition and 210 BAC Office
Dietetics Calendar PCAB Php 7,000.00 2nd Floor
Services Days from | License: - old bidder Gym Bldg.
Building of receipt of | Small B
IPBM Notice to Category
(Negotiated Proceed C&D
Procurement)
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18'@3 ‘Iﬂgfl‘zzger 120 | Supply, Php 7.000,000.00 | Php 10.000.00 N/A September 2, 2016
Radiography Calendar Delivery and - new bidder 1:00 P.M.
System, Lease Days from | Installation BAC Office
to Own,for One receipt of Php 7,000.00 2nd Floor
(1) Year, 1 Lot Notice to - old bidder Gym Bldg.
. Proceed
(Negotiated
Procurement)

Bidding will be conducted through open competitive bidding procedures using a non-discretionary
“pass/fail” criterion as specified in the Implementing Rules and Regulations (IRR) of Republic Act (RA) 9184,
otherwise known as the “Government Procurement Reform Act”. Bidding is open to all interested bidders,
whether local or foreign, subject to the conditions for eligibility provided in the IRR of RA 9184.

Interested bidders may obtain further information from Southern Philippines Medical Center and
inspect the Bidding Documents at the address given below.

A complete set of Bidding Documents may be purchased by interested bidders on August 24, 2016 until
the deadline for the submission and receipt of bids through the BAC Secretariat in the address provided below
and upon payment of NON-REFUNDABLE FEE for the Bidding Documents, pursuant to the latest Guidelines
issued by the GPPB Resolution No. 25-2012, 11/23/2012 in the amount stated above.

It may also be downloaded free of charge from the website of the Philippine Government Electronic
Procurement System (PhilGEPS) and the website of the Procuring Entity, provided that Bidders shall pay the
non-refundable fee for the Bidding Documents not later than the submission of their Bids.

The Southern Philippines Medical Center will hold a Pre-bid Conference on the abovementioned dates.
Pre-bid Conference is open only to all interested parties who have purchased the Bidding Documents.

Bids must be delivered to the above mentioned address on or before the time and date of submission of
bids. All Bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in
the ITB Clause 18. Bids will be opened in the presence of the Bidders’ representatives who choose to attend at
the address below. Late bids shall not be accepted.

The Southern Philippines Medical Center reserves the right to accept or reject any bid, to annul the
bidding process, and to reject all bids at any time prior to contract award, without thereby incurring any liability
to the affected bidder or bidders.

For further information, please refer to ROMEO PANDAPATAN, Head BAC Secretariat of Southern
Philippines Medical Center located at Second Floor, Gym Building, SPMC Compound, Bajada, Davao City.
Our website is http://spmc.doh.gov.ph. Our Email Address is bac@spme.com.ph with Telephone No. (082)
287-7730/227-2731 loc. 4145 and Fax No. (082) 221-7029/282-0316.

RICARDO STOL, MARE, MPA
Chairperson, Bids and Awards Committee

Date of Publication: August 24, 2016 — Bandera
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Section I1.

Instructions to Bidders
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3.

Scope of Bid

I.1.

1.2.

Source of Funds

A. General

The Procuring Entity as defined in the BDS, invites bids for the construction
of Works, as described in Section VI Specifications. The name and
identification number of the Contract is provided in the BDS.

The successful bidder will be expected to complete the Works by the
intended completion date specified in SCC Clause 1.16.

The Procuring Entity has a budget or has applied for or received funds from the
Funding Source named in the BDS, and in the amount indicated in the BDS. It
intends to apply part of the funds received for the Project, as defined in the BDS, to
cover eligible payments under the Contract for the Works.

Corrupt, Fraudulent, Collusive, and Coercive Practices

3.1.

Unless otherwise specified in the BDS, the Procuring Entity, as well as
bidders and contractors, shall observe the highest standard of ethics during
the procurement and execution of the contract. In pursuance of this policy,
the Funding Source:

(b) defines, for purposes of this provision, the terms set forth below as
follows:

(1)

(ii)

(i)

(iv)

"corrupt practice" means behavior on the part of officials in the
public or private sectors by which they improperly and
unlawfully enrich themselves, others, or induce others to do so,
by misusing the position in which they are placed, and includes
the offering, giving, receiving, or soliciting of anything of value
to influence the action of any such official in the procurement
process or in contract execution; entering, on behalf of the
Procuring Entity, into any contract or transaction manifestly
and grossly disadvantageous to the same, whether or not the
public officer profited or will profit thereby, and similar acts as
provided in Republic Act 3019;

"fraudulent practice" means a misrepresentation of facts in
order to influence a procurement process or the execution of a
contract to the detriment of the Procuring Entity, and includes
collusive practices among Bidders (prior to or after Bid
submission) designed to establish bid prices at artificial, non-
competitive levels and to deprive the Procuring Entity of the
benefits of free and open competition;

“collusive practices” means a scheme or arrangement between
two or more bidders, with or without the knowledge of the
Procuring Entity, designed to establish bid prices at artificial,
non-competitive levels; and

“coercive practices” means harming or threatening to harm,
directly or indirectly, persons, or their property to influence
their participation in a procurement process, or affect the
execution of a contract;
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3.2

3.3.

(v) “obstructive practice” is

(aa) deliberately destroying, falsifying, altering or
concealing of evidence material to an administrative
proceedings or investigation or making false statements
to investigators in order to materially impede an
administrative proceedings or investigation of the
Procuring Entity or any foreign government/foreign or
international financing institution into allegations of a
corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party
to prevent it from disclosing its knowledge of matters
relevant to the administrative proceedings or
investigation or from pursuing such proceedings or
investigation; or

(bb) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or
any foreign government/foreign or international
financing institution herein.

(c) will reject a proposal for award if it determines that the bidder

recommended for award has engaged in corrupt or fraudulent practices
in competing for the Contract; and

(d) will declare a firm ineligible, either indefinitely or for a stated period

of time, to be awarded Contract funded by the Funding Source if it at
any time determines that the firm has engaged in corrupt or fraudulent
practices in competing or, or in executing, a Contract funded by the
Funding Source.

Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws
on individuals and organizations deemed to be involved in any of the
practices mentioned in I'TB Clause 3.1(a).

Furthermore, the Funding Source and the Procuring Entity reserve the right
to inspect and audit records and accounts of a contractor in the bidding for
and performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 34.

4. Conflict of Interest

4.1.

All bidders found to have conflicting interests shall be disqualified to
participate in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of
interest in any of the circumstances set out in paragraphs (d) through (g)
below:

(a) A Bidder has controlling shareholders in common with another Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy from

any other Bidder;

(©) A Bidder has the same legal representative as that of another Bidder

for purposes of this Bid;
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4.2.

(d)

(e)

()

€3]

A Bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process. This will include a firm or an
organization who lends, or temporarily seconds, its personnel to firms
or organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the project
if the personnel would be involved in any capacity on the same project;

A Bidder submits more than one bid in this bidding process. However,
this does not limit the participation of subcontractors in more than one
bid;

A Bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of the bid; or

A Bidder who lends, or temporary seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the
project, if the personnel would be involved in any capacity on the same
project.

In accordance with Section 47 of the IRR of RA 9184, all Bidding
Documents shall be accompanied by a sworn affidavit of the Bidder that it is
not related to the Head of the Procuring Entity, members of the Bids and
Awards Committee (BAC), members of the Technical Working Group
(TWG), members of the BAC Secretariat, the head of the Project
Management Office (PMO) or the end-user unit, and the project consultants,
by consanguinity or affinity up to the third civil degree. On the part of the
bidder, this Clause shall apply to the following persons:

(a)

(b)
(©

(d)

If the Bidder is an individual or a sole proprietorship, to the Bidder
himself;

If the Bidder is a partnership, to all its officers and members;

If the Bidder is a corporation, to all its officers, directors, and
controlling stockholders; and

If the Bidder is a joint venture (JV), the provisions of items (a), (b), or
(c) of this Clause shall correspondingly apply to each of the members
of the said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this
Clause will result in the automatic disqualification of a Bidder.

5. Eligible Bidders

5.1.

Unless otherwise indicated in the BDS, the following persons shall be
eligible to participate in this Bidding:

(a)
(b)

Duly licensed Filipino citizens/sole proprietorships;

Partnerships duly organized under the laws of the Philippines and of
which at least seventy five percent (75%) of the interest belongs to
citizens of the Philippines;
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5.2.

5.3.

54.

55

(c) Corporations duly organized under the laws of the Philippines, and of
which at least seventy five percent (75%) of the outstanding capital
stock belongs to citizens of the Philippines;

(d) Cooperatives duly organized under the laws of the Philippines, and of
which at least seventy five percent (75%) of the interest belongs to
citizens of the Philippines; and

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2)
or more persons/entities that intend to be jointly and severally
responsible or liable for a particular contract: Provided, however, that,
in accordance with Letter of Instructions No. 630, Filipino ownership
or interest of the joint venture concerned shall be at least seventy five
percent (75%): Provided, further, that joint ventures in which Filipino
ownership or interest is less than seventy five percent (75%) may be
eligible where the structures to be built require the application of
techniques and/or technologies which are not adequately possessed by
a person/entity meeting the seventy five percent (75%) Filipino
ownership requirement: Provided, finally, that in the latter case,
Filipino ownership or interest shall not be less than twenty five percent
(25%). For this purpose Filipino ownership or interest shall be based
on the contributions of each of the members of the joint venture as
specified in their JVA.

The Procuring Entity may also invite foreign bidders when provided for
under any Treaty or International or Executive Agreement as specified in the
BDS.

Government Corporate Entities may be eligible to participate only if they
can establish that they (a) are legally and financially autonomous, (b)
operate under commercial law, and (c) are not dependent agencies of the
GOP or the Procuring Entity.

Unless otherwise provided in the BDS, the Bidder must have an experience
of having completed at least one (1) contract that is similar to the Project,
equivalent to at least fifty percent (50%) of the ABC adjusted to current
prices using the National Statistics Office consumer price index. However,
contractors under Small A and Small B categories without similar
experience may be allowed to bid if the cost of such contract is not more
than fifty percent (50%) of the Allowable Range of Contract Cost (ARCC) of
their registration based on the guidelines as prescribed by the PCAB.
[GPPB Resolution No. 25-2012, 23 November 2012].

5.4 .(a) Unless otherwise provided in the BDS, the Bidder must have
completed a single contract that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted to current prices using the
National Statistics Office consumer price index [GPPB Resolution No. 16-
2014, dated 20 June 2014].

For this purpose, contracts similar to the Project shall be those described in the
BDS, and completed within the period stated in the Invitation to Bid and ITB
Clause 12.1 (a) (iii).

The Bidder must submit a computation of its Net Financial Contracting

Capacity (NFCC), which must be at least equal to the ABC to be bid,
calculated as follows:
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NFCC = [(Current assets minus current liabilities) (K)] minus the value of
all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started coinciding with the
contract to be bid.

Where:

K = 10 for a contract duration of one year or less, 15 for a contract
duration of more than one year up to two years, and 20 for a contract
duration of more than two years.

The values of the bidder current assets and current liabilities shall be based
on the data submitted to the BIR through its Electronic Filing and Payment
System (EFPS) [GPPB Resolution No. 20-2013, July 30, 2013].

6. Bidder’s Responsibilities

6.1. The Bidder or its duly authorized representative shall submit a sworn
statement in the form prescribed in Section IX. Bidding Forms as required in
ITB Clause 12.1(b)(iii).

6.2.  The Bidder is responsible for the following:

(a)

(b)

(©)

(d)

(e

()

€y

(h)

(1)

W)

Having taken steps to carefully examine all of the Bidding
Documents;

Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

Having made an estimate of the facilities available and needed for the
contract to be bid, if any; and

Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.3.

Ensuring that it is not “blacklisted” or barred from bidding by the GOP
or any of its agencies, offices, corporations, or LGUs, including
foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the GPPB;

Ensuring that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete,
and all statements and information provided therein are true and
correct;

Authorizing the Head of the Procuring Entity or its duly authorized
representative/s to verify all the documents submitted;

Ensuring that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and
perform any and all acts necessary and/or to represent the Bidder in the
bidding, with the duly notarized Secretary’s Certificate attesting to
such fact, if the Bidder is a corporation, partnership, cooperative, or
joint venture;

Complying with the disclosure provision under Section 47 of the Act
in relation to other provisions of Republic Act 3019; and

Complying with existing labor laws and standards, if applicable.
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6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned.

The Bidder, by the act of submitting its bid, shall be deemed to have
inspected the site, determined the general characteristics of the contract
works and the conditions for this Project and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

It shall be the sole responsibility of the prospective bidder to determine and
to satisfy itself by such means as it considers necessary or desirable as to all
matters pertaining to this Project, including: (a) the location and the nature
of the contract, project, or work; (b) climatic conditions; (c) transportation
facilities; (c) nature and condition of the terrain, geological conditions at the
site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and
access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work.

The Procuring Entity shall not assume any responsibility regarding
erroneous interpretations or conclusions by the prospective or eligible bidder
out of the data furnished by the procuring entity.

Before submitting their bids, the Bidders are deemed to have become
familiar with all existing laws, decrees, ordinances, acts and regulations of
the Philippines which may affect the contract in any way.

The Bidder shall bear all costs associated with the preparation and
submission of his bid, and the Procuring Entity will in no case be
responsible or liable for those costs, regardless of the conduct or outcome of
the bidding process.

Bidders should note that the Procuring Entity will only accept bids only
from those that have paid the nonrefundable fee for the Bidding Documents
at the office indicated in the Invitation to Bid.

7. Origin of GOODS and Services

There is no restriction on the origin of Goods, or Contracting of Works or Services
other than those prohibited by a decision of the United Nations Security Council taken
under Chapter VII of the Charter of the United Nations.

8. Subcontracts

8.1.

8.2.

8.3.

Unless otherwise specified in the BDS, the Bidder may subcontract portions
of the Works to an extent as may be approved by the Procuring Entity and
stated in the BDS. However, subcontracting of any portion shall not relieve
the Bidder from any liability or obligation that may arise from the contract
for this Project.

Subcontractors must submit the documentary requirements under ITB
Clause 12 and comply with the eligibility criteria specified in the BDS. In
the event that any subcontractor is found by the Procuring Entity to be
ineligible, the subcontracting of such portion of the Works shall be
disallowed.

The Bidder may identify the subcontractor to whom a portion of the Works
will be subcontracted at any stage of the bidding process or during contract
implementation. If the Bidder opts to disclose the name of the
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subcontractor during bid submission, the Bidder shall include the required
documents as part of the technical component of its bid.

B. Contents of Bidding Documents

9. Pre-Bid Conference

9.1.

9.2.

9.3.

(a) If so specified in the BDS, a pre-bid conference shall be held at the
venue and on the date indicated therein, to clarify and address the Bidders’
questions on the technical and financial components of this Project.

(b) The pre-bid conference shall be held at least twelve (12) calendar days
before the deadline for the submission of and receipt of bids. If the Procuring
Entity determines that, by reason of the method, nature, or complexity of the
contract to be bid, or when international participation will be more
advantageous to the GOP, a longer period for the preparation of bids is
necessary, the pre-bid conference shall be held at least thirty (30) calendar
days before the deadline for the submission and receipt of bids, as specified in
the BDS.

Bidders are encouraged to attend the pre-bid conference to ensure that
they fully understand the Procuring Entity’s requirements. Non-attendance
of the Bidder will in no way prejudice its bid; however, the Bidder is
expected to know the changes and/or amendments to the Bidding
Documents discussed during the pre-bid conference.

Any statement made at the pre-bid conference shall not modify the terms of
the bidding documents unless such statement is specifically identified in
writing as an amendment thereto and issued as a Supplemental/Bid Bulletin.

10. Clarification and Amendment of Bidding Documents

10.1.

10.2.

10.3.

Bidders who have purchased the Bidding Documents may request for
clarification(s) on any part of the Bidding Documents or for an
interpretation. Such a request must be in writing and submitted to the
Procuring Entity at the address indicated in the BDS at least ten (10)
calendar days before the deadline set for the submission and receipt of Bids.

Supplemental/Bid Bulletins may be issued upon the Procuring Entity’s
initiative for purposes of clarifying or modifying any provision of the
Bidding Documents not later than seven (7) calendar days before the
deadline for the submission and receipt of Bids. Any modification to the
Bidding Documents shall be identified as an amendment.

Any Supplemental/Bid Bulletin issued by the BAC shall also be posted on
the Philippine Government Electronic Procurement System (PhilGEPS) and
the website of the Procuring Entity concerned, if available. Unless,
otherwise provided in the BDS, it shall be the responsibility of all Bidders
who secure the Bidding Documents to inquire and secure Supplemental/Bid
Bulletins that may be issued by the BAC. However, bidders who have
submitted bids before the issuance of the Supplemental/Bid Bulletin must be
informed and allowed to modify or withdraw their bids in accordance with
ITB Clause 23.
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11.

12.

C. Preparation of Bids

Language of Bids

The Bid, as well as all correspondence and documents relating to the Bid exchanged
by the Bidder and the Procuring Entity, shall be written in English. Supporting
documents and printed literature furnished by the Bidder may be in another language
provided they are accompanied by an accurate translation in English certified by the
appropriate embassy or consulate in the Philippines, in which case the English
translation shall govern, for purposes of interpretation of the Bid.

Documents
Components

Comprising the Bid: Eligibility and Technical

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the
following eligibility and technical documents:

(a) Eligibility Documents —

Class "A" Documents:

®

(ii)

(ii1)

Registration certificate from the Securities and Exchange
Commission (SEC), Department of Trade and Industry (DTI) for
sole proprietorship, or Cooperative Development Authority
(CDA) for cooperatives, or any proof of such registration as
stated in the BDS;

Mayor’s permit issued by the city or municipality where the
principal place of business of the prospective bidder is located;

Statement of all its ongoing government and private contracts,
including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract
to be bid; and

Statement identifying the bidder’s single largest completed
contract similar to the contract to be bid.

The statement shall include, for each contract, the following:
(iii.1) name of the contract;
(i1i.2) date of the contract;
(iii.3) contract duration;
(iii.4) owner’s name and address;
(iii.5) nature of work;

(i1i.6) contractor’s role (whether sole contractor,
subcontractor, or partner in a JV) and percentage of
participation;

(i1i.7) total contract value at award;
(i1i.8) date of completion or estimated completion time;

(111.9) total contract value at completion, if applicable;
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(b)

(iv)

)

(vi)

(111.10) percentages of planned and actual accomplishments, if
applicable;

(ii1.11) value of outstanding works, if applicable;

(iii.12) the statement shall be supported by the notices of award
and/or notices to proceed issued by the owners; and

(iii.13) the statement shall be supported by the Owner’s
Certificate of Final Acceptance or the Certificate of
Completion and, whenever applicable, the Constructors
Performance Evaluation Summary (CPES) Final Rating
which MUST BE SATISFACTORY. [GPPB Resolution
No. 11-2012, June 1, 2012]

Unless otherwise provided in the BDS, valid Philippine
Contractors  Accreditation Board (PCAB) license and
registration for the type and cost of the contract for this Project;

NFCC computation in accordance with ITB Clause 5.5 [GPPB
Resolution No. 21-2013, July 30, 2013];

Audited financial statements, showing, among others, the
prospective total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not
be earlier than two (2) years from the date of bid submission.

Tax Clearance per Executive Order 398, Series of 2005, as
finally reviewed and approved by the Bureau of Internal
Revenue (BIR) [GPPB Resolution No. 21-2013, July 30, 2013;
Annex A of IRR of R.A. 9184];

Class "B" Document:

(vii)

If applicable, valid Joint Venture Agreement (JVA) or, in lieu
thereof, duly notarized statements from all the potential joint
venture partners stating that they will enter into and abide by the
provisions of the JVA in the instance that the bid is successful
shall be included in the bid.

Technical Documents —

@

The Procuring Entity shall prescribe the acceptable forms of bid
security. The prospective bidders shall be given the option to
post a Bid-Securing Declaration (BSD) OR any other form of
Bid Security, the amount of which shall be equal to a percentage
of the ABC in accordance with the following schedule [GPPB
Circular 01-2014 dated May 23, 2014]:

(i.1) a Cash or cashier’s/manager’s check issued by a
Universal or Commercial Bank; or

(1.2)  a bank draft/guarantee or an irrevocable letter of credit
issued by a Universal or Commercial Bank: Provided,
however, that it shall be confirmed or authenticated by a
Universal or Commercial Bank, if issued by a foreign
bank.
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13.

(i.3) a surety bond callable upon demand issued by a surety
or insurance company duly certified by the Insurance
Commission as authorized to issue such security;

(i1) Project Requirements, which shall include the following:
(i1.1)  Organizational chart for the contract to be bid;

(i1.2) List of contractor’s personnel (viz, Project Manager,
Project Engineers, Materials Engineers, and Foremen),
to be assigned to the contract to be bid, with their
complete qualification and experience data; and

(i1.3) List of contractor’s equipment units, which are owned,
leased, and/or under purchase agreements, supported by
certification of availability of equipment from the
equipment lessor/vendor for the duration of the project;
and

(iii))  Sworn statement in accordance with Section 25.2(b)(iv) of the
IRR of RA 9184 and using the form prescribed in Section IX
Bidding Forms.

Documents Comprising the Bid: Financial Component

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:

(a) Financial Bid Form in accordance with the form prescribed in Section
IX Bidding Forms; and

(b) Any other document related to the financial component of the bid as
stated in the BDS.

13.2. Unless indicated in the BDS, all Bids that exceed the ABC shall not be
accepted.

Unless otherwise indicated in the BDS, for foreign-funded procurement, a
ceiling may be applied to bid prices provided the following conditions are met:

(i) Bidding Documents are obtainable free of charge on a freely accessible
website. If payment of Bidding Documents is required by the procuring
entity, payment could be made upon the submission of bids.

(i) The procuring entity has procedures in place to ensure that the ABC is
based on recent estimates made by the engineer or the responsible unit of
the procuring entity and that the estimates are based on adequate detailed
engineering (in the case of works) and reflect the quality, supervision and
risk and inflationary factors, as well as prevailing market prices, associated
with the types of works or goods to be procured.

(iii) The procuring entity has trained cost estimators on estimating prices and
analyzing bid variances. In the case of infrastructure projects, the
procuring entity must also have trained quantity surveyors.

(iv) The procuring entity has established a system to monitor and report bid
prices relative to ABC and engineer’s/procuring entity’s estimate.
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(v) The procuring entity has established a monitoring and evaluation system

for contract implementation to provide a feedback on actual total costs of
goods and works.

14. Alternative Bids

14.1.

14.2.

14.3.

Alternative Bids shall be rejected. For this purpose, alternative bid is an
offer made by a Bidder in addition or as a substitute to its original bid which
may be included as part of its original bid or submitted separately therewith
for purposes of bidding. A bid with options is considered an alternative bid
regardless of whether said bid proposal is contained in a single envelope or
submitted in two (2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in
aJV. A Bidder who submits or participates in more than one bid (other than
as a subcontractor if a subcontractor is permitted to participate in more than
one bid) will cause all the proposals with the Bidder’s participation to be
disqualified. This shall be without prejudice to any applicable criminal, civil
and administrative penalties that may be imposed upon the persons and
entities concerned.

15. Bid Prices

15.1.

15.2.

15.3.

15.4.

The contract shall be for the whole Works, as described in ITB Clause 1.1,
based on the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described
in the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicable, bill of
quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price is
indicated, the same shall be considered as non-responsive, but specifying a
"0" (zero) for the said item would mean that it is being offered for free to the
Government.

All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, prior to the deadline for submission of bids,
shall be included in the rates, prices, and total bid price submitted by the
Bidder.

All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation
during contract implementation, except under extraordinary circumstances
as specified in GCC Clause 48. Price escalation may be allowed in
extraordinary circumstances as may be determined by the National
Economic and Development Authority in accordance with the Civil Code of
the Philippines, and upon the recommendation of the Procuring Entity.
Furthermore, in cases where the cost of the awarded contract is affected by
any applicable new laws, ordinances, regulations, or other acts of the GOP,
promulgated after the date of bid opening, a contract price adjustment shall
be made or appropriate relief shall be applied on a no loss-no gain basis.
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16. Bid Currencies

16.1.

16.2.

16.3.

All bid prices shall be quoted in Philippine Pesos unless otherwise provided
in the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid opening.

If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the
amounts in various currencies in which the bid price is expressed to
Philippine Pesos at the exchange rate as published in the BSP reference rate
bulletin on the day of the bid opening.

Unless otherwise specified in the BDS, payment of the contract price shall
be made in Philippine Pesos.

17. Bid Validity

17.1.

17.2.

Bids shall remain valid for the period specified in the BDS which shall not
exceed one hundred twenty (120) calendar days from the date of the opening
of bids.

In exceptional circumstances, prior to the expiration of the bid validity
period, the Procuring Entity may request Bidders to extend the period of
validity of their bids. The request and the responses shall be made in writing.
The bid security described in ITB Clause 18 should also be extended
corresponding to the extension of the bid validity period at the least. A
Bidder may refuse the request without forfeiting its bid security, but his bid
shall no longer be considered for further evaluation and award. A Bidder
granting the request shall not be required or permitted to modify its bid.

18. Bid Security

18.1 The Procuring Entity shall prescribe the acceptable forms of bid security. The
prospective bidders shall be given the option to post a Bid-Securing Declaration
(BSD) OR any other form of Bid Security, the amount of which shall be equal to
a percentage of the ABC in accordance with the following schedule [GPPB
Circular 01-2014 dated May 23, 2014]:

Amount of Bid Security

Form of Bid Security
(Equal to Percentage of the ABC)

(a) Cash  or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

(b) Bank draft/guarantee or
irrevocable letter of credit issued
by a Universal or Commercial
Bank: Provided, however, that it
shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

Two percent (2%)

(c) Surety bond callable upon
demand issued by a surety or
insurance company duly certified Five percent (5%)
by the Insurance Commission as
authorized to issue such security.
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18.1.

18.2.

18.3.

18.4.

(d) Any combination of the foregoing Proportionate to share of form with

respect to total amount of security.

(e) Bid-Securing Declaration

For biddings conducted by local government units, the procuring entity may
also require bidders to submit bid securities in the form of cashier’s/manager’s
check, bank draft/guarantee, or irrevocable letter of credit from other banks
certified by the BSP as authorized to issue such financial statement.

The Bid-Securing Declaration mentioned above is an undertaking which states,
among others, that the bidder shall enter into contract with the procuring entity
and furnish the performance security required under ITB Clause 33.2, from
receipt of the Notice of Award, and committing to pay the corresponding fine,
and be suspended for a period of time from being qualified to participate in any
government procurement activity in the event it violates any of the conditions
stated therein as provided in the guidelines issued by the GPPB Resolution No.
03-2012, 01/27/2012.

The bid security should be valid for the period specified in the BDS. Any
bid not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive.

No bid securities shall be returned to bidders after the opening of bids and
before contract signing, except to those that failed or declared as post-
disqualified, upon submission of a written waiver of their right to file a
motion for reconsideration and/or protest. = Without prejudice on its
forfeiture, Bid Securities shall be returned only after the bidder with the
Lowest Calculated Responsive Bid has signed the contract and furnished the
Performance Security, but in no case later than the expiration of the Bid
Security validity period indicated in I'TB Clause 18.2.

Upon signing and execution of the contract, pursuant to ITB Clause 31, and
the posting of the performance security, pursuant to ITB Clause 32, the
successful Bidder’s Bid security will be discharged, but in no case later than
the Bid security validity period as indicated in ITB Clause 18.2.

The bid security may be forfeited:
(a) if a Bidder:

1) withdraws its bid during the period of bid validity specified in
ITB Clause 17;

(i1) does not accept the correction of errors pursuant to I'TB Clause
27.3(b)

(i1i1))  fails to submit the requirements within the prescribed period, or
a finding against their veracity, as stated in ITB Clause 28.2;

(iv)  submission of eligibility requirements containing false
information or falsified documents;

v) submission of bids that contain false information or falsified
documents, or the concealment of such information in the bids
in order to influence the outcome of eligibility screening or any
other stage of the public bidding;
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(vi)  allowing the use of one’s name, or using the name of another for
purposes of public bidding;

(vii)  withdrawal of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after the
Bidder had been adjudged as having submitted the Lowest
Calculated and Responsive Bid;

(viii) refusal or failure to post the required performance security
within the prescribed time;

(ix)  refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

(x) any documented attempt by a bidder to unduly influence the
outcome of the bidding in his favor;

(xi)  failure of the potential joint venture partners to enter into the
joint venture after the bid is declared successful; or

(xii)  all other acts that tend to defeat the purpose of the competitive
bidding, such as habitually withdrawing from bidding,
submitting late Bids or patently insufficient bid, for at least three
(3) times within a year, except for valid reasons.

(b) if the successful Bidder:

1) fails to sign the contract in accordance with ITB Clause 31;

(i1) fails to furnish performance security in accordance with ITB
Clause 32;

19. Format and Signing of Bids

19.1.

19.2.

19.3.

19.4.

19.5.

Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Bidding Forms on or
before the deadline specified in the ITB Clause 21 in two (2) separate sealed
bid envelopes, and which shall be submitted simultaneously. The first shall
contain the technical component of the bid, including the eligibility
requirements under I'TB Clause 12.1, and the second shall contain the
financial component of the bid.

Forms as mentioned in ITB Clause 19.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. All
blank spaces shall be filled in with the information requested.

The Bidder shall prepare an original of the first and second envelopes as
described in ITB Clauses 12 and 13. In addition, the Bidder shall submit
copies of the first and second envelopes. In the event of any discrepancy
between the original and the copies, the original shall prevail.

The bid, except for unamended printed literature, shall be signed, and each
and every page thereof shall be initialed, by the duly authorized
representative/s of the Bidder.

Any interlineations, erasures, or overwriting shall be valid only if they are
signed or initialed by the duly authorized representative/s of the Bidder.
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20.

21.

22.

23.

Sealing and Marking of Bids

20.1.

20.2.

20.3.

20.4.

20.5.

23.1.

Bidders shall enclose their original eligibility and technical documents
described in ITB Clause 12, in one sealed envelope marked “ORIGINAL -
TECHNICAL COMPONENT”, and the original of their financial
component in another sealed envelope marked “ORIGINAL - FINANCIAL
COMPONENT”, sealing them all in an outer envelope marked “ORIGINAL
BID”.

Each copy of the first and second envelopes shall be similarly sealed duly

marking the inner envelopes as “COPY NO. ___ - TECHNICAL
COMPONENT” and “COPY NO. ___ - FINANCIAL COMPONENT” and
the outer envelope as “COPY NO. ___”, respectively. These envelopes

containing the original and the copies shall then be enclosed in one single
envelope.

The original and the number of copies of the Bid as indicated in the BDS
shall be typed or written in indelible ink and shall be signed by the bidder or
its duly authorized representative/s.

All envelopes shall:
(a) contain the name of the contract to be bid in capital letters;
(b) bear the name and address of the Bidder in capital letters;

(c) be addressed to the Procuring Entity’s BAC identified in ITB Clause
10.1;

(d) bear the specific identification of this bidding process indicated in the
Invitation to Bid; and

(e) bear a warning “DO NOT OPEN BEFORE...” the date and time for
the opening of bids, in accordance with ITB Clause 21.

If bids are not sealed and marked as required, the Procuring Entity will
assume no responsibility for the misplacement or premature opening of the
bid.

D. Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address and on or before
the date and time indicated in the BDS.

Late Bids

Any bid submitted after the deadline for submission and receipt of bids prescribed by
the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall
not be accepted by the Procuring Entity.

Modification and Withdrawal of Bids

The Bidder may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline
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23.2.

23.3.

23.4.

prescribed for submission and receipt of bids. The Bidder shall not be
allowed to retrieve its original bid, but shall be allowed to submit another
bid equally sealed, properly identified, linked to its original bid marked as
“TECHNICAL MODIFICATION” or “FINANCIAL MODIFICATION”
and stamped “received” by the BAC. Bid modifications received after the
applicable deadline shall not be considered and shall be returned to the
Bidder unopened.

A Bidder may, through a letter of withdrawal, withdraw its bid after it has
been submitted, for valid and justifiable reason; provided that the letter of
withdrawal is received by the Procuring Entity prior to the deadline
prescribed for submission and receipt of bids.

Bids requested to be withdrawn in accordance with I'TB Clause 23.1 shall be
returned unopened to the Bidders. A Bidder may also express its intention
not to participate in the bidding through a letter which should reach and be
stamped by the BAC before the deadline for submission and receipt of bids.
A Bidder that withdraws its bid shall not be permitted to submit another bid,
directly or indirectly, for the same contract.

No bid may be modified after the deadline for submission of bids. No bid
may be withdrawn in the interval between the deadline for submission of
bids and the expiration of the period of bid validity specified by the Bidder
on the Financial Bid Form. Withdrawal of a bid during this interval shall
result in the forfeiture of the Bidder’s bid security, pursuant to ITB Clause
18.5, and the imposition of administrative, civil, and criminal sanctions as
prescribed by RA 9184 and its IRR.

24. Opening and Preliminary Examination of Bids

24.1.

24.2.

24.3.

The BAC shall open the first bid envelopes of Bidders in public as specified
in the BDS to determine each Bidder’s compliance with the documents
prescribed in ITB Clause 12. For this purpose, the BAC shall check the
submitted documents of each bidder against a checklist of required
documents to ascertain if they are all present, using a non-discretionary
“pass/fail” criterion. If a bidder submits the required document, it shall be
rated “passed” for that particular requirement. In this regard, bids that fail to
include any requirement or are incomplete or patently insufficient shall be
considered as “failed”. Otherwise, the BAC shall rate the said first bid
envelope as “passed”.

Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible bidder
whose first bid envelope was rated “passed”. The second envelope of each
complying bidder shall be opened within the same day. In case one or more
of the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.1(b), the BAC
shall rate the bid concerned as “failed”. Only bids that are determined to
contain all the bid requirements for both components shall be rated “passed”
and shall immediately be considered for evaluation and comparison.

Letters of withdrawal shall be read out and recorded during bid opening, and
the envelope containing the corresponding withdrawn bid shall be returned
to the Bidder unopened. If the withdrawing Bidder’s representative is in
attendance, the original bid and all copies thereof shall be returned to the
representative during the bid opening. If the representative is not in
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25.

26.

27.

24.4.

24.5.

24.6.

24.7.

attendance, the Bid shall be returned unopened by registered mail. The
Bidder may withdraw its bid prior to the deadline for the submission and
receipt of bids, provided that the corresponding letter of withdrawal contains
a valid authorization requesting for such withdrawal, subject to appropriate
administrative sanctions.

If a Bidder has previously secured a certification from the Procuring Entity
to the effect that it has previously submitted the above-enumerated Class
“A” Documents, the said certification may be submitted in lieu of the
requirements enumerated in ITB Clause 12.1(a), items (i) to (vi).

In the case of an eligible foreign Bidder as described in ITB Clause 5, the
Class “A” Documents enumerated in ITB Clause 12.1(a) may be substituted
with the appropriate equivalent documents, if any, issued by the country of
the foreign Bidder concerned.

Each partner of a joint venture agreement shall likewise submit the
documents required in I'TB Clauses 12.1(a)(i) and 12.1(a)(i1). Submission of
documents required under ITB Clauses 12.1(a)(iii) to 12.1(a)(v) by any of
the joint venture partners constitutes compliance.

[Delete Clause 24.7 of Section II, Instruction to Bidders and Insert new
Provision, Clause 35. GPPB Resolution No. 05-2012]

Protest Mechanism. Decisions of the procuring entity at any stage of the
procurement process may be questioned in accordance with Section 55 of the
revised Implementing Rules and Regulations of Republic Act 9184.

E. Evaluation and Comparison of Bids

Process to be Confidential

25.1.

25.2.

Members of the BAC, including its staff and personnel, as well as its
Secretariat and TWG, are prohibited from making or accepting any kind of
communication with any bidder regarding the evaluation of their bids until
the issuance of the Notice of Award, unless in the case of ITB Clause 26.

Any effort by a bidder to influence the Procuring Entity in the Procuring
Entity’s decision in respect of Bid evaluation, Bid comparison or contract
award will result in the rejection of the Bidder’s Bid.

Clarification of Bids

To assist in the evaluation, comparison and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All
responses to requests for clarification shall be in writing. Any clarification submitted
by a Bidder in respect to its bid and that is not in response to a request by the
Procuring Entity shall not be considered

Detailed Evaluation and Comparison of Bids

27.1.

The Procuring Entity will undertake the detailed evaluation and comparison
of Bids which have passed the opening and preliminary examination of Bids,
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.
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27.2. In evaluating the Bids to get the Lowest Calculated Bid, the Procuring Entity
shall undertake the following:

(a) The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

(b) The ranking of the total bid prices as so calculated from the lowest to
highest. The bid with the lowest price shall be identified as the Lowest
Calculated Bid.

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation
of all bids rated “passed,” using non-discretionary ‘“‘pass/fail” criterion.
Unless otherwise specified in the BDS, the BAC shall consider the following
in the evaluation of bids:

(a) Completeness of the bid. Unless the ITB specifically allows partial
bids, bids not addressing or providing all of the required items in the
Schedule of Requirements including, where applicable, bill of
quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no
price is indicated, the same shall be considered as non-responsive, but
specifying a "0" (zero) for the said item would mean that it is being
offered for free to the Procuring Entity; and

(b) Arithmetical corrections. Consider computational errors and omissions
to enable proper comparison of all eligible bids. Any adjustment shall
be calculated in monetary terms to determine the calculated prices.

27.4. Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the Lowest Calculated Bid.
Total calculated bid prices, as evaluated and corrected for computational
errors, discounts and other modifications, which exceed the ABC shall not
be considered, unless otherwise indicated in the BDS.

27.5. The Procuring Entity’s evaluation of bids shall only be based on the bid
price quoted in the Financial Bid Form

27.6. Bids shall be evaluated on an equal footing to ensure fair competition. For
this purpose, all bidders shall be required to include in their bids the cost of
all taxes, such as, but not limited to, value added tax (VAT), income tax,
local taxes, and other fiscal levies and duties which shall be itemized in the
bid form and reflected in the detailed estimates. Such bids, including said
taxes, shall be the basis for bid evaluation and comparison.

28. Post Qualification

28.1. The Procuring Entity shall determine to its satisfaction whether the Bidder
that is evaluated as having submitted the Lowest Calculated Bid (LCB)
complies with and is responsive to all the requirements and conditions
specified in ITB Clauses 5, 12, and 13.

28.2. Within a non-extendible period of three (3) calendar days from receipt by

the Bidder of the notice from the BAC that it submitted the LCB, the Bidder
shall submit the following documentary requirements:
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28.3.

28.4.

28.5.

28.6.

(a) Latest income and business tax returns in the form specified in the
BDS;

(b) Certificate of PhilGEPS Registration; and

(c) Other appropriate licenses and permits required by law and stated in
the BDS.

Failure of the Bidder declared as LCB to duly submit the requirements under
this Clause or a finding against the veracity of such, shall be ground for
forfeiture of the bid security and disqualification of the Bidder for award.

The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses
12 and 13, as well as other information as the Procuring Entity deems
necessary and appropriate, using a non-discretionary “pass/fail” criterion.

If the BAC determines that the Bidder with the Lowest Calculated Bid
passes all the criteria for post-qualification, it shall declare the said bid as the
Lowest Calculated Responsive Bid, and recommend to the Head of the
Procuring Entity the award of contract to the said Bidder at its submitted

price or its calculated bid price, whichever is lower, subject to ITB Clause
30.3.

A negative determination shall result in rejection of the Bidder’s Bid, in
which event the Procuring Entity shall proceed to the next Lowest
Calculated Bid to make a similar determination of that Bidder’s capabilities
to perform satisfactorily. If the second Bidder, however, fails the post
qualification, the procedure for post qualification shall be repeated for the
Bidder with the next Lowest Calculated Bid, and so on until the Lowest
Calculated and Responsive Bid is determined for contract award.

Within a period not exceeding seven (7) calendar days from the date of
receipt of the recommendation of the BAC, the Head of the Procuring Entity
shall approve or disapprove the said recommendation. In the case of
government owned and government-owned and/or -controlled corporations
(GOCCs) and government financial institutions (GFIs), the period provided
herein shall be fifteen (15) calendar days.

29. Reservation Clause

29.1.

29.2.

Notwithstanding the eligibility or post-qualification of a bidder, the
Procuring Entity concerned reserves the right to review its qualifications at
any stage of the procurement process if it has reasonable grounds to believe
that a misrepresentation has been made by the said bidder, or that there has
been a change in the Bidder’s capability to undertake the project from the
time it submitted its eligibility requirements. Should such review uncover
any misrepresentation made in the eligibility and bidding requirements,
statements or documents, or any changes in the situation of the Bidder which
will affect its capability to undertake the project so that it fails the preset
eligibility or bid evaluation criteria, the Procuring Entity shall consider the
said Bidder as ineligible and shall disqualify it from submitting a bid or from
obtaining an award or contract.

Based on the following grounds, the Procuring Entity reserves the right to
reject any and all Bids, declare a Failure of Bidding at any time prior to the
contract award, or not to award the contract, without thereby incurring any
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29.3.

liability, and make no assurance that a contract shall be entered into as a
result of the bidding:

(a)

(b)

(©)

if there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the bidders, or if the collusion is between or among the bidders
themselves, or between a bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition;

if the Procuring Entity’s BAC is found to have failed in following the
prescribed bidding procedures; or

for any justifiable and reasonable ground where the award of the
contract will not redound to the benefit of the Government as follows:

1) If the physical and economic conditions have significantly
changed so as to render the project no longer economically,
financially or technically feasible as determined by the head of
the procuring entity;

(i1) If the project is no longer necessary as determined by the head
of the procuring entity; and

(i1i1))  If the source of funds for the project has been withheld or
reduced through no fault of the Procuring Entity.

In addition, the Procuring Entity may likewise declare a failure of bidding

when:
(a) No bids are received;
(b) All prospective bidders are declared ineligible;
(c) All bids fail to comply with all the bid requirements or fail post-
qualification; or
(d) The bidder with the Lowest Calculated Responsive Bid refuses,

without justifiable cause to accept the award of contract, and no award
is made.

D. Award of Contract

30. Contract Award

30.1.

30.2.

Subject to ITB Clause 28, the Procuring Entity shall award the contract to
the Bidder whose Bid has been determined to be the Lowest Calculated and
Responsive Bid (LCRB).

Prior to the expiration of the period of Bid validity, the Procuring Entity
shall notify the successful Bidder in writing that its Bid has been accepted,
through a Notice of Award received personally or sent by registered mail or
electronically, receipt of which must be confirmed in writing within two (2)
days by the LCRB and submitted personally or sent by registered mail or
electronically to the Procuring Entity.
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31.

32.

30.3. Notwithstanding the issuance of the Notice of Award, award of contract
shall be subject to the following conditions:

(a) Submission of the following documents within the prescribed period
from receipt by the Bidder of the notice that it has the Lowest
Calculated and Responsive Bid:

@) Valid JVA, if applicable, within ten (10) calendar days;

(i1) Valid PCAB license and registration for the type and cost of the
contract to be bid for foreign bidders, within thirty (30) calendar
days, if allowed under a Treaty or International or Executive
Agreement mentioned in I'TB Clause 12.1(a)(iv);

(b) Posting of the performance security in accordance with ITB Clause 32;
(c) Signing of the contract as provided in ITB Clause 31; and

(d) Approval by higher authority, if required.

Signing of the Contract

31.1. At the same time as the Procuring Entity notifies the successful Bidder that
its Bid has been accepted, the Procuring Entity shall send the Contract Form
to the Bidder, which Contract has been provided in the Bidding Documents,
incorporating therein all agreements between the parties.

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the
successful Bidder shall post the required performance security, sign and date
the contract and return it to the Procuring Entity.

31.3. The Procuring Entity shall enter into contract with the successful Bidder
within the same ten (10) calendar day period provided that all the
documentary requirements are complied with.

31.4. The following documents shall form part of the contract:
(a) Contract Agreement;
(b) Bidding Documents;

(c) Winning bidder’s bid, including the Technical and Financial Proposals,
and all other documents/statements submitted;

(d) Performance Security;

(e) NFCC in accordance with ITB Clause 5.5, if applicable;
[GPPB Resolution No. 20-2013, dated July 30, 2013]

) Notice of Award of Contract; and

(2) Other contract documents that may be required by existing laws and/or
specified in the BDS.

Performance Security
32.1. To guarantee the faithful performance by the winning Bidder of its

obligations under the contract, it shall post a performance security within a
maximum period of ten (10) calendar days from the receipt of the Notice of

35



32.2.

32.3.

Award from the Procuring Entity and in no case later than the signing of the
contract.

The procuring entity shall prescribe at least two (2) acceptable forms of
performance security taken from two (2) categories below that bidders may
opt to use, denominated in Philippine Pesos and posted in favor of the
Procuring Entity in an amount equal to the percentage of the total contract
price as stated in the BDS in accordance with the following schedule:

Amount of Performance Security
(Equal to Percentage of the Total

Form of Performance Security Contract Price)

(a) Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

Ten percent (10%)
b) Bank  draft/ t
(b) irfsvocablera left‘;franoie Crecﬁi [GPPB Resolution No. 25-2012,
11/23/2012]

issued by a Universal or
Commercial Bank: Provided,
however, that it shall be
confirmed or authenticated by a
Universal or Commercial Bank,
if issued by a foreign bank.

(c) Surety bond callable upon
demand issued by a surety or Thirty percent (30%)
insurance company duly
certified by the Insurance
Commission as authorized to
issue such security; and/or

(d) Any combination of the | Proportionate to share of form with
foregoing. respect to total amount of security

Failure of the successful Bidder to comply with the above-mentioned
requirement shall constitute sufficient ground for the annulment of the award
and forfeiture of the bid security, in which event the Procuring Entity shall
initiate and complete the post qualification of the second Lowest Calculated
Bid. The procedure shall be repeated until the Lowest Calculated and
Responsive Bid is identified and selected for contract award. However if no
Bidder passed post-qualification, the BAC shall declare the bidding a failure
and conduct a re-bidding with re-advertisement.

33. Notice to Proceed

33.1.

33.2.

Within three (3) calendar days from the date of approval of the Contract by
the appropriate government approving authority, the Procuring Entity shall
issue its Notice to Proceed to the Bidder.

The contract effectivity date shall be provided in the Notice to Proceed by
the Procuring Entity, which date shall not be later than seven (7) calendar
days from the issuance of the Notice to Proceed.
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Bid Data Sheet



Bid Data Sheet

ITB Clause

1.1

The PROCURING ENTITY is

SOUTHERN PHILIPPINES MEDICAL CENTER

The name of the Contract is

PROPOSED FEMALE WARD, GUARD HOUSE, LINEN & SPECIAL
LABORATORY BUILDING, COVERED SOLARIUM AND
REHABILITATION OF PERIMETER FENCE
INFRASTRUCTURE PROJECT

The identification number of the Contract is
Bid No: 2016-08-0347 (ABC No. 2016-038)

The Funding Source is:

The Government of the Philippines (GOP) through the income generated by
the Southern Philippines Medical Center in the amount of Twenty Million
Seven Hundred Two Thousand Nine Hundred Thirty Seven Pesos and
Eleven Centavos (Php 20,702,937.11).

The name of the Project is

PROPOSED FEMALE WARD, GUARD HOUSE, LINEN & SPECIAL
LABORATORY BUILDING, COVERED SOLARIUM AND
REHABILITATION OF PERIMETER FENCE
INFRASTRUCTURE PROJECT

3.1

No further instructions.

5.1

No further instructions.

5.2

Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.

54

The Bidder must have completed, within Three (3) years from the
submission of bids, a single contract that is similar to this Project, equivalent
to at least fifty percent (50%) of the ABC.

For this purpose, similar contracts shall refer to any Infrastructure Project.

8.1

“Subcontracting is not allowed.”

8.2

“Not applicable”.

9.1

No further instructions.
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10.1 The Procuring Entity’s address is:
LEOPOLDO J. VEGA, MD, FPCS, FPATACSI, MBA-H
Medical Center Chief 11
Southern Philippines Medical Center
J.P. Laurel Avenue, Bajada, Davao City
Tel No.: (082) 2272731
Fax No.: (082) 221-7029/282-0316
Email Add: bac@spmc.com.ph

10.3 It shall be the responsibility of all Bidders who secure the Bidding
Documents to inquire and secure Supplemental/Bid Bulletins that may be
issued by the BAC.

12.1 If the Procuring Entity maintains a registry system using the PhilGEPS or
its own electronic system:
The first envelope shall contain the eligibility and technical documents
stated in the ITB Clause. However, if the Bidder maintains a current and
updated file of his Class “A” Documents with the Procuring Entity, a written
letter of intent may be submitted in lieu of the Class “A” Documents;
otherwise, it shall submit an application for eligibility and its latest Class
“A” Documents on or before June 9, 2016, 9:00 o’clock in the morning.
Any application for eligibility or updates submitted after the deadline for the
submission of the letter of intent shall not be considered for the bidding at
hand.

12.1(a)(1) The following documents must be submitted as part of eligibility and

technical components:

The Securities and Exchange Commission (SEC) registration certificate
shall include the complete set of the article of incorporation.

Valid and current Mayor’s permit issued by the city or municipality where
the principal place of business of the prospective bidder is located.

Statement of all its ongoing government and private contracts, including
contracts awarded but not yet started, if any, whether similar or not similar
in nature and complexity to the contract to be bid; and

Statement identifying the bidder’s single largest completed contract
similar to the contract to be bid.

The statement shall include, for each contract, the following:
@) name of the contract;
(i1) date of the contract;
(iii)  contract duration;
(iv)  owner’s name and address;
) nature of work;
(vi) contractor’s role (whether sole contractor, subcontractor, or
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partner in a JV) and percentage of participation;

(vii)  total contract value at award;

(viii) date of completion or estimated completion time;

(ix)  total contract value at completion, if applicable;

x) percentages of planned and actual accomplishments, if
applicable;

(xi)  value of outstanding works, if applicable;

(xii)  the statement shall be supported by the notices of award
and/or notices to proceed issued by the owners; and

(xiii) the statement shall be supported by the Owner’s Certificate
of Final Acceptance or the Certificate of Completion and,
whenever applicable, the Constructors Performance
Evaluation Summary (CPES) Final Rating which MUST BE
SATISFACTORY. [GPPB Resolution No. 11-2012, June 1,
2012].

Note: Similar contracts shall refer to any Infrastructure Projects.

Audited financial statements, showing, among others, the prospective total
and current assets and liabilities, stamped “received” by the BIR or its duly
accredited and authorized institutions, for the preceding calendar year which
should not be earlier than two (2) years from the date of bid submission.

Valid Philippine Contractors Accreditation Board (PCAB) license and
registration for the type and cost of the contract for this Project (PCAB
License must be Small B Category C & D).

The Bid Security, the Procuring Entity shall prescribe the acceptable forms
of bid security. The prospective bidders shall be given the option to post a
Bid-Securing Declaration (BSD) OR any other form of Bid Security, the
amount of which shall be equal to a percentage of the ABC in accordance
with the following schedule [GPPB Circular 01-2014 dated May 23, 2014]:

a. a Cash or cashier’s/'manager’s check issued by a Universal or
Commercial Bank, a photocopy of the SPMC official receipt as proof
of payment shall be the one that must be submitted; or

b. a bank draft/guarantee or an irrevocable letter of credit issued by
a Universal or Commercial Bank: Provided, however, that it shall be
confirmed or authenticated by a Universal or Commercial Bank, if
issued by a foreign bank; or

c. a surety bond callable upon demand issued by a surety or insurance
company duly certified by the Insurance Commission as authorized to
issue such security; or

d. Any combination of the foregoing proportionate to the share of form
with respect to total amount of security

NFCC computation in accordance with ITB Clause 5.5 [GPPB Resolution
No. 21-2013, July 30, 2013];
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Audited financial statements, showing, among others, the prospective
total and current assets and liabilities, stamped “received” by the BIR
or its duly accredited and authorized institutions, for the preceding
calendar year which should not be earlier than two (2) years from the
date of bid submission.

Tax Clearance per Executive Order 398, Series of 2005, as finally reviewed
and approved by the Bureau of Internal Revenue (BIR) [GPPB Resolution
No. 21-2013, July 30, 2013; Annex A of IRR of R.A. 9184];

If applicable, Valid Joint Venture Agreement (JVA) or, in lieu thereof, duly
notarized statements from all the potential joint venture partners stating that
they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful shall be included in the bid.

Duly Notarized Omnibus or Sworn Statement in accordance with Section
25.2 (b)(iv) of the IRR of RA 9184 using the form prescribed in Section IX ,
Bidding Forms.

Duly notarized Secretary’s Certificate issued by the corporation or the

members of the joint venture (applicable only if a partnership, corporation,
cooperative, or joint venture);

Notarized authority of the signatory (for single proprietorship) if the person
will represent the proprietor.

Valid Philippine Contractors Accreditation Board (PCAB) License and
registration for the type and cost of the contract for this Project (PCAB
License must be Small B Category C & D);

Construction schedule and S-curve;

Manpower schedule;

Construction Methods

Equipment utilization schedule;

PERT/CPM;

Construction safety and health program;

12.1(a)(iv)

PCAB License must be Small B Category C & D

13.1

The additional requirements for financial components are:

a) Bid prices in Bill of Quantities.
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b) Detailed estimates including a summary sheet indicating the unit
prices of construction materials, labor rates and equipment
rentals used in coming up with the Bid.

¢) Cash flow by the quarter and payments schedule.

13.1(b)

The ABC is

Twenty Million Seven Hundred Two Thousand Nine Hundred Thirty
Seven Pesos and Eleven Centavos (Php 20,702,937.11)

Any bid with a financial component exceeding this amount shall not be
accepted.

14.2

Alternative bids shall not be accepted.

15.4

“No further instructions”

16.1

The bid prices shall be quoted in Philippine Pesos.

17.1

Bids will be valid until 120 days from the date of opening

18.1

The bid security shall be given the option to post Bid-Securing Declaration
(BSD) OR any other form of Bid Security in accordance with the following
amount:

1. The amount of Php 414,058.7422 (2% of ABC), if bid security is in
cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable
letter of credit; or

2. The amount of Php 1,035,146.8555 (5% of ABC) if bid security is in
Surety Bond; or

3. Any combination of the foregoing proportionate to the share of form
with respect to total amount of security.

18.2

The bid security shall be valid until 120 days from date of opening

20.3

Each Bidder shall submit one (1) original copy and two (2) copies, duplicate
and triplicate, of the first and second components of its bid.

The Bidders shall bind their original Eligibility and Technical Components
described in ITB Clause 12.1 in a folder marked “ORIGINAL -
ELIGIBILITY AND TECHNICAL DOCUMENTS”. Each copy (duplicate
and triplicate) of the Eligibility Technical Documents shall be similarly
bound in separate folder and marked “COPY NO. 1 - ELIGIBILITY AND
TECHNICAL DOCUMENTS and COPY NO. 2 — ELIGIBILITY AND
TECHNICAL DOCUMENTS. All copies of Eligibility and Technical
Documents (original, duplicate and triplicate) shall be sealed in one
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envelope marked “ELIGIBILITY AND TECHNICAL DOCUMENTS”.

The bidder shall bind their original Financial Proposals described in ITB
Clause 13.1 in a folder marked “ORIGINAL — FINANCIAL PROPOSAL”.
Each copy (duplicate and triplicate) of the Financial Proposal shall similarly
bound in separate folder and marked “COPY NO. 1 - FINANCIAL
PROPOSAL and COPY NO. 2 — FINANCIAL PROPOSAL. All copies of
Financial Proposal (original, duplicate and triplicate) shall be sealed in one
envelope marked “FINANCIAL PROPOSAL”

21

The address for submission of bids is

BIDS AND AWARDS COMMITTEE
Southern Philippines Medical Center
J.P. Laurel Avenue, Bajada, Davao City

The deadline for submission of bids is

September 14, 2016, 9:00 A.M.

24.1

The place of bid opening is
SPMC- BAC Office, 2" Floor, Gym Building
The date and time of bid opening is

September 14, 2016, 9:00 A.M.

242

No further instructions

27.3(b)

Bid modification is allowed for this bidding if pertains to arithmetical
corrections and/or any adjustment calculated in monetary terms to reflect the
corrected calculated prices

27.4

No further instructions.

28.2(b)

Only tax returns filed and taxes paid through the BIR Electronic Filing and
Payment System (EFPS) shall be accepted.

NOTE: The latest income and business tax returns are those within the last
six months preceding the date of bid submission.
[GPPB Resolution No. 11-2013, 26 April 2013]

1. Latest Annual Income Tax Return filed thru Electronic Filing and
Payment Systems (EFPS) and must be duly validated with the tax
payments made thereon for the preceding Tax Year be it on a calendar or
fiscal year income (per Revenue Regulations 3-2005);

2. Latest Business Tax Return filed thru Electronic Filing and Payment
System (EFPS) duly validated with the tax payments made thereon also
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refers to the Value Added Tax (VAT) or Percentage Tax Returns
covering the previous six (6) months (per Revenue Regulations 3-2005);

3. Valid and current Certificate of PhilGEPS Registration.

28.2(d) The building must conform to the DOH Standards.

31.4(g) Additional contract documents relevant to the Project that may be required
by existing laws and/or the Procuring Entity, such as construction schedule
and S-curve, manpower schedule, construction methods, equipment
utilization schedule, construction safety and health program approved by
the Department of Labor and Employment, and PERT/CPM. It shall be
included in the eligibility and technical component of bid

322 The performance security shall be in the following amount:

1. The amount of (10% of the Total Contract Price),
[GPPB Resolution No. 25-2012, 23 November 2012], if performance
security is in cash, cashier’s/manager’s check, bank draft/guarantee or
irrevocable letter of credit; or

2. The amount of (30% of the Total Contract Price),
[GPPB Resolution No. 25-2012, 23 November 2012], if performance
security is in Surety Bond; or

3. Any combination of the foregoing proportionate to the share of form
with respect to total amount of security.
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1.

Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1.

1.2.

1.3.

1.4.

L.5.

1.6.

1.7.

1.8.

1.9.

1.10.

1.11.

1.12.

1.13.

1.14.

The Arbiter is the person appointed jointly by the Procuring Entity and the
Contractor to resolve disputes in the first instance, as provided for in GCC
Clause 21.

Bill of Quantities refers to a list of the specific items of the Work and their
corresponding unit prices, lump sums, and/or provisional sums.

The Completion Date is the date of completion of the Works as certified by
the Procuring Entity’s Representative, in accordance with GCC Clause 49.

The Contract is the contract between the Procuring Entity and the Contractor
to execute, complete, and maintain the Works.

The Contract Price is the price stated in the Letter of Acceptance and
thereafter to be paid by the Procuring Entity to the Contractor for the
execution of the Works in accordance with this Contract.

Contract Time Extension is the allowable period for the Contractor to
complete the Works in addition to the original Completion Date stated in this
Contract.

The Contractor is the juridical entity whose proposal has been accepted by
the Procuring Entity and to whom the Contract to execute the Work was
awarded.

The Contractor’s Bid is the signed offer or proposal submitted by the
Contractor to the Procuring Entity in response to the Bidding Documents.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

A Defect is any part of the Works not completed in accordance with the
Contract.

The Defects Liability Certificate is the certificate issued by Procuring
Entity’s Representative upon correction of defects by the Contractor.

The Defects Liability Period is the one year period between project
completion and final acceptance within which the Contractor assumes the
responsibility to undertake the repair of any damage to the Works at his own
expense.

Drawings are graphical presentations of the Works. They include all
supplementary details, shop drawings, calculations, and other information
provided or approved for the execution of this Contract.
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1.15.

1.16.

1.17.

1.18.

1.19.

1.20.

1.21.

1.22.

1.23.

1.24.

1.25.

1.26.

Equipment refers to all facilities, supplies, appliances, materials or things
required for the execution and completion of the Work provided by the
Contractor and which shall not form or are not intended to form part of the
Permanent Works.

The Intended Completion Date refers to the date specified in the SCC when
the Contractor is expected to have completed the Works. The Intended
Completion Date may be revised only by the Procuring Entity’s
Representative by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

The Notice to Proceed is a written notice issued by the Procuring Entity or the
Procuring Entity’s Representative to the Contractor requiring the latter to
begin the commencement of the work not later than a specified or
determinable date.

Permanent Works all permanent structures and all other project features and
facilities required to be constructed and completed in accordance with this
Contract which shall be delivered to the Procuring Entity and which shall
remain at the Site after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an
integral part of the Permanent Works.

The Procuring Entity is the party who employs the Contractor to carry out
the Works stated in the SCC.

The Procuring Entity’s Representative refers to the Head of the Procuring
Entity or his duly authorized representative, identified in the SCC, who shall
be responsible for supervising the execution of the Works and administering
this Contract.

The Site is the place provided by the Procuring Entity where the Works shall
be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by the Procuring Entity’s Representative as
forming part of the Site.

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

Slippage is a delay in work execution occurring when actual accomplishment
falls below the target as measured by the difference between the scheduled and
actual accomplishment of the Work by the Contractor as established from the
work schedule. This is actually described as a percentage of the whole Works.

Specifications means the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of
construction.
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1.27.

1.28.

1.29.

1.30.

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is any person or organization to whom a part of the Works
has been subcontracted by the Contractor, as allowed by the Procuring Entity,
but not any assignee of such person.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor that are needed for construction or installation of the
Permanent Works.

Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (ii) the passing of any
tests before acceptance by the Procuring Entity’s Representative; (iii) and the
carrying out of all duties and obligations of the Contractor imposed by this
Contract as described in the SCC,

2. Interpretation

2.1.

2.2.

In interpreting the Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity’s Representative
will provide instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions
of Contract to the Works, the Completion Date, and the Intended Completion
Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).

3. Governing Language and Law

3.1.

3.2

This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be
written in English.

This Contract shall be interpreted in accordance with the laws of the
Republic of the Philippines.

4. Communications

Communications between parties that are referred to in the Conditions shall be
effective only when in writing. A notice shall be effective only when it is received by
the concerned party.
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5. Possession of Site

5.1.

5.2.

5.3.

54.

On the date specified in the SCC, the Procuring Entity shall grant the
Contractor possession of so much of the Site as may be required to enable it
to proceed with the execution of the Works. If the Contractor suffers delay
or incurs cost from failure on the part of the Procuring Entity to give
possession in accordance with the terms of this clause, the Procuring
Entity’s Representative shall give the Contractor a Contract Time Extension
and certify such sum as fair to cover the cost incurred, which sum shall be
paid by Procuring Entity.

If possession of a portion is not given by the date stated in the SCC Clause
5.1, the Procuring Entity will be deemed to have delayed the start of the
relevant activities. The resulting adjustments in contact time to address such
delay shall be in accordance with GCC Clause 47.

The Contractor shall bear all costs and charges for special or temporary
right-of-way required by it in connection with access to the Site. The
Contractor shall also provide at his own cost any additional facilities outside
the Site required by it for purposes of the Works.

The Contractor shall allow the Procuring Entity’s Representative and any
person authorized by the Procuring Entity’s Representative access to the Site
and to any place where work in connection with this Contract is being
carried out or is intended to be carried out.

6. The Contractor’s Obligations

6.1.

6.2.

6.3.

6.4.

6.5.

The Contractor shall carry out the Works properly and in accordance with
this Contract. The Contractor shall provide all supervision, labor, Materials,
Plant and Contractor's Equipment, which may be required. All Materials and
Plant on Site shall be deemed to be the property of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date
and shall carry out the Works in accordance with the Program of Work
submitted by the Contractor, as updated with the approval of the Procuring
Entity’s Representative, and complete them by the Intended Completion
Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity’s
Representative that comply with the applicable laws where the Site is
located.

The Contractor shall employ the key personnel named in the Schedule of
Key Personnel, as referred to in the SCC, to carry out the supervision of the
Works. The Procuring Entity will approve any proposed replacement of key
personnel only if their relevant qualifications and abilities are equal to or
better than those of the personnel listed in the Schedule.
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6.6.

6.7.

6.8.

6.9.

6.10.

If the Procuring Entity’s Representative asks the Contractor to remove a
member of the Contractor’s staff or work force, for justifiable cause, the
Contractor shall ensure that the person leaves the Site within seven (7) days
and has no further connection with the Work in this Contract.

During Contract implementation, the Contractor and his subcontractors shall
abide at all times by all labor laws, including child labor related enactments,
and other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name
and particulars of the person authorized to receive instructions on behalf of
the Contractor.

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities, and the Procuring Entity between the dates given
in the schedule of other contractors particularly when they shall require
access to the Site. The Contractor shall also provide facilities and services
for them during this period. The Procuring Entity may modify the schedule
of other contractors, and shall notify the Contractor of any such modification
thereto.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity’s Representative of
such discoveries and carry out the Procuring Entity’s Representative’s
instructions in dealing with them.

7. Performance Security

7.1.

7.2.

7.3.

7.4.

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the Contractor shall furnish the performance security in any the
forms prescribed in ITB Clause 32.2.

The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any
of its obligations under the Contract.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity and
returned to the Contractor after the issuance of the Certificate of Final
Acceptance subject to the following conditions:

(a) There are no pending claims against the Contractor or the surety

company filed by the Procuring Entity;

(b) The Contractor has no pending claims for labor and materials filed

against it; and
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7.5.

7.6.

7.7.

(©) Other terms specified in the SCC.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 32.2 to cover any cumulative
increase of more than ten percent (10%) over the original value of the
contract as a result of amendments to order or change orders, extra work
orders and supplemental agreements, as the case may be. The Contractor
shall cause the extension of the validity of the performance security to cover
approved contract time extensions.

In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency or the Procuring
Entity, will not affect the structural integrity of the entire project, the
Procuring Entity shall allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten
percent (10%) and that the aggregate of such reductions is not more than
fifty percent (50%) of the original performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring
Entity to institute action pursuant to Act 3688 against any subcontractor be
they an individual, firm, partnership, corporation, or association supplying
the Contractor with labor, materials and/or equipment for the performance of
this Contract.

8. Subcontracting

8.1.

8.2.

8.3.

Unless otherwise indicated in the SCC, the Contractor cannot subcontract
Works more than the percentage specified in ITB Clause 8.1.

Subcontracting of any portion of the Works does not relieve the Contractor
of any liability or obligation under this Contract. The Contractor will be
responsible for the acts, defaults, and negligence of any subcontractor, its
agents, servants or workmen as fully as if these were the Contractor’s own
acts, defaults, or negligence, or those of its agents, servants or workmen.

Subcontractors disclosed and identified during the bidding may be changed
during the implementation of this Contract, subject to compliance with the
required qualifications and the approval of the Procuring Entity.

9. Liquidated Damages

9.1.

The Contractor shall pay liquidated damages to the Procuring Entity for each
day that the Completion Date is later than the Intended Completion Date.
The applicable liquidated damages is at least one-tenth (1/10) of a percent of
the cost of the unperformed portion for every day of delay. The total amount
of the liquidated damages shall not exceed ten percent (10%) of the amount
of contract. The Procuring Entity may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not
affect the Contractor. Once the cumulative amount of liquidated damages
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10.

11.

12.

9.2.

reaches ten percent (10%) of the amount of this Contract, the Procuring
Entity shall rescind this Contract, without prejudice to other courses of
action and remedies open to it.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer of the Procuring Entity shall correct any
overpayment of liquidated damages by the Contractor by adjusting the next
payment certificate. =~ The Contractor shall be paid interest on the
overpayment, calculated from the date of payment to the date of repayment,
at the rates specified in GCC Clause 40.3.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

The Procuring Entity, Licenses and Permits

The Procuring Entity shall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

Contractor’s Risk and Warranty Security

12.1.

12.2.

12.3.

12.4.

The Contractor shall assume full responsibility for the Works from the time
project construction commenced up to final acceptance by the Procuring
Entity and shall be held responsible for any damage or destruction of the
Works except those occasioned by force majeure. The Contractor shall be
fully responsible for the safety, protection, security, and convenience of his
personnel, third parties, and the public at large, as well as the Works,
Equipment, installation, and the like to be affected by his construction work.

The defects liability period for infrastructure projects shall be one year from
project completion up to final acceptance by the Procuring Entity. During
this period, the Contractor shall undertake the repair works, at his own
expense, of any damage to the Works on account of the use of materials of
inferior quality within ninety (90) days from the time the Head of the
Procuring Entity has issued an order to undertake repair. In case of failure
or refusal to comply with this mandate, the Procuring Entity shall undertake
such repair works and shall be entitled to full reimbursement of expenses
incurred therein upon demand.

Unless otherwise indicated in the SCC, in case the Contractor fails to
comply with the preceding paragraph, the Procuring Entity shall forfeit its
performance security, subject its property (ies) to attachment or garnishment
proceedings, and perpetually disqualify it from participating in any public
bidding. All payables of the GOP in his favor shall be offset to recover the
costs.

After final acceptance of the Works by the Procuring Entity, the Contractor
shall be held responsible for “Structural Defects”, ie., major
faults/flaws/deficiencies in one or more key structural elements of the
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12.5.

12.6.

project which may lead to structural failure of the completed elements
or structure, or “Structural Failures”, i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering the
facility or part thereof incapable of withstanding the design loads, and/or
endangering the safety of the users or the general public:

(a) Contractor — Where Structural Defects/Failures arise due to faults

attributable  to  improper  construction, use of inferior
quality/substandard materials, and any violation of the contract plans
and specifications, the contractor shall be held liable;

(b) Consultants — Where Structural Defects/Failures arise due to faulty

and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;

(©) Procuring Entity’s Representatives/Project Manager/Construction

Managers and Supervisors — The project owner’s representative(s),
project manager, construction manager, and supervisor(s) shall be held
liable in cases where the Structural Defects/Failures are due to his/their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications; and
the use of substandard construction materials in the project;

(d) Third Parties - Third Parties shall be held liable in cases where

Structural Defects/Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground cables and
electrical wires, underground tunnel, mining shaft and the like, in
which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works.

(e) Users - In cases where Structural Defects/Failures are due to

abuse/misuse by the end user of the constructed facility and/or non—
compliance by a user with the technical design limits and/or intended
purpose of the same, then the user concerned shall be held liable.

The warranty against Structural Defects/Failures, except those occasioned on
force majeure, shall cover the period specified in the SCC reckoned from the
date of issuance of the Certificate of Final Acceptance by the Procuring
Entity.

The Contractor shall be required to put up a warranty security in the form of
cash, bank guarantee, letter of credit, GSIS or surety bond callable on
demand, in accordance with the following schedule:

Minimum Amount in
Form of Warranty Percentage (%) of Total
Contract Price

(a) Cash or letter of credit issued by

Universal or Commercial bank: Five Percent (5%)
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provided, however, that the letter of
credit shall be confirmed or
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank

(b) Bank  guarantee confirmed by
Universal or Commercial bank:
provided, however, that the letter of
credit shall be confirmed or Ten Percent (10%)
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank

(c) Surety bond callable upon demand
issued by GSIS or any surety or
insurance company duly certified by
the Insurance Commission

Thirty Percent (30%)

12.7. The warranty security shall be stated in Philippine Pesos and shall remain
effective for one year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of said
one year period.

12.8. In case of structural defects/failure occurring during the applicable warranty
period provided in GCC Clause 12.5, the Procuring Entity shall undertake
the necessary restoration or reconstruction works and shall be entitled to full
reimbursement by the parties found to be liable for expenses incurred therein
upon demand, without prejudice to the filing of appropriate administrative,
civil, and/or criminal charges against the responsible persons as well as the
forfeiture of the warranty security posted in favor of the Procuring Entity.

13. Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the
Philippines.

14. Procuring Entity’s Risk

14.1. From the Start Date until the Certificate of Final Acceptance has been
issued, the following are risks of the Procuring Entity:

(a) The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to:

1 any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the works; or

(ii) negligence, breach of statutory duty, or interference with any

legal right by the Procuring Entity or by any person employed
by or contracted to him except the Contractor.
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15.

(b)

The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Procuring Entity or in the
Procuring Entity’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

Insurance
15.1. The Contractor shall, under his name and at his own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:
(a) Contractor’s All Risk Insurance;
(b) Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;
() Personal injury or death of Contractor’s employees; and
(d) Comprehensive insurance for third party liability to Contractor’s direct
or indirect act or omission causing damage to third persons.
15.2. The Contractor shall provide evidence to the Procuring Entity’s

15.3.

15.4.

15.5.

Representative that the insurances required under this Contract have been
effected and shall, within a reasonable time, provide copies of the insurance
policies to the Procuring Entity’s Representative. Such evidence and such
policies shall be provided to the Procuring Entity’s through the Procuring
Entity’s Representative.

The Contractor shall notify the insurers of changes in the nature, extent, or
program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and
shall produce to the Procuring Entity’s Representative the insurance policies
in force including the receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity’s Representative.

If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance which he may be required to obtain under the
terms of this Contract, the Procuring Entity may obtain and keep in force
any such insurances and pay such premiums as may be necessary for the
purpose. From time to time, the Procuring Entity may deduct the amount it
shall pay for said premiums including twenty five percent (25%) therein
from any monies due, or which may become due, to the Contractor, without
prejudice to the Procuring Entity exercising its right to impose other
sanctions against the Contractor pursuant to the provisions of this Contract.

In the event the Contractor fails to observe the above safeguards, the
Procuring Entity may, at the Contractor’s expense, take whatever measure is
deemed necessary for its protection and that of the Contractor’s personnel
and third parties, and/or order the interruption of dangerous Works. In
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15.6.

addition, the Procuring Entity may refuse to make the payments under GCC
Clause 40 until the Contractor complies with this Clause.

The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand,
with a new policy issued by a new insurance company acceptable to the
Procuring Entity for any of the following grounds:

(a) The issuer of the insurance policy to be replaced has:

6) become bankrupt;

(ii)  been placed under receivership or under a management
committee;

(iili)  been sued for suspension of payment; or

(iv)  been suspended by the Insurance Commission and its license to
engage in business or its authority to issue insurance policies
cancelled; or

(v) Where reasonable grounds exist that the insurer may not be able,
fully and promptly, to fulfill its obligation under the insurance
policy.

16. Termination for Default of Contractor

16.1.

16.2.

16.3.

16.4.

The Procuring Entity shall terminate this Contract for default when any of
the following conditions attend its implementation:

Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;

Due to its own fault and after this Contract time has expired, the Contractor
incurs delay in the completion of the Work after this Contract has expired; or

The Contractor:

(a) abandons the contract Works, refuses or fails to comply with a valid

instruction of the Procuring Entity or fails to proceed expeditiously and
without delay despite a written notice by the Procuring Entity;

(b) does not actually have on the project Site the minimum essential

equipment listed on the Bid necessary to prosecute the Works in
accordance with the approved Program of Work and equipment
deployment schedule as required for the project;
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16.5.

(©) does not execute the Works in accordance with this Contract or

persistently or flagrantly neglects to carry out its obligations under this
Contract;

(d) neglects or refuses to remove materials or to perform a new Work that

has been rejected as defective or unsuitable; or

(e) sub-lets any part of this Contract without approval by the Procuring

Entity.

All materials on the Site, Plant, Equipment, and Works shall be deemed to
be the property of the Procuring Entity if this Contract is rescinded because
of the Contractor’s default.

17. Termination for Default of Procuring Entity

17.1.

The Contractor may terminate this Contract with the Procuring Entity if the
works are completely stopped for a continuous period of at least sixty (60)
calendar days through no fault of its own, due to any of the following
reasons:

(a) Failure of the Procuring Entity to deliver, within a reasonable time,

supplies, materials, right-of-way, or other items it is obligated to
furnish under the terms of this Contract; or

(b) The prosecution of the Work is disrupted by the adverse peace and

order situation, as certified by the Armed Forces of the Philippines
Provincial Commander and approved by the Secretary of National
Defense.

18. Termination for Other Causes

18.1.

18.2.

18.3.

The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The Head of the Procuring Entity may terminate
this Contract for the convenience of the Procuring Entity if he has
determined the existence of conditions that make Project Implementation
economically, financially or technically impractical and/or unnecessary,
such as, but not limited to, fortuitous event(s) or changes in law and National
Government policies.

The Procuring Entity or the Contractor may terminate this Contract if the
other party causes a fundamental breach of this Contract.

Fundamental breaches of Contract shall include, but shall not be limited to,
the following:

(a) The Contractor stops work for twenty eight (28) days when no

stoppage of work is shown on the current Program of Work and the
stoppage has not been authorized by the Procuring Entity’s
Representative;
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18.4.

(b)

(©)

(d)

(e

6]
(2

(h)

The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;

The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will
not prejudice or affect any right of action or remedy which has accrued
or will accrue thereafter to the Procuring Entity and/or the Contractor.
In the case of the Contractor's insolvency, any Contractor's Equipment
which the Procuring Entity instructs in the notice is to be used until the
completion of the Works;

A payment certified by the Procuring Entity’s Representative is not
paid by the Procuring Entity to the Contractor within eighty four (84)
days from the date of the Procuring Entity’s Representative’s
certificate;

The Procuring Entity’s Representative gives Notice that failure to
correct a particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Procuring Entity’s Representative;

The Contractor does not maintain a Security, which is required;

The Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated damages
can be paid, as defined in the GCC Clause 9; and

In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to, the
following:

@) corrupt, fraudulent, collusive, coercive, and obstructive practices
as defined in ITB Clause 3.1(a), unless otherwise specified in
the SCC;

(i1) drawing up or using forged documents;

(iii))  using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(iv)  any other act analogous to the foregoing.

The Funding Source or the Procuring Entity, as appropriate, will seek to
impose the maximum civil, administrative and/or criminal penalties
available under the applicable law on individuals and organizations deemed
to be involved with corrupt, fraudulent, or coercive practices.
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18.5. When persons from either party to this Contract gives notice of a
fundamental breach to the Procuring Entity’s Representative in order to
terminate the existing contract for a cause other than those listed under GCC
Clause 18.3, the Procuring Entity’s Representative shall decide whether the
breach is fundamental or not.

18.6. If this Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible.

19. Procedures for Termination of Contracts

19.1. The following provisions shall govern the procedures for the termination of
this Contract:

(a)

(b)

(c)

(d)

Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative,
the Implementing Unit shall, within a period of seven (7) calendar
days, verify the existence of such ground(s) and cause the execution of
a Verified Report, with all relevant evidence attached;

Upon recommendation by the Implementing Unit, the Head of the
Procuring Entity shall terminate this Contract only by a written notice
to the Contractor conveying the termination of this Contract. The
notice shall state:

1) that this Contract is being terminated for any of the ground(s)
afore-mentioned, and a statement of the acts that constitute the
ground(s) constituting the same;

(i) the extent of termination, whether in whole or in part;

(iii))  an instruction to the Contractor to show cause as to why this
Contract should not be terminated; and

(iv)  special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the
Verified Report;

Within a period of seven (7) calendar days from receipt of the Notice
of Termination, the Contractor shall submit to the Head of the
Procuring Entity a verified position paper stating why the contract
should not be terminated. If the Contractor fails to show cause after
the lapse of the seven (7) day period, either by inaction or by default,
the Head of the Procuring Entity shall issue an order terminating the
contract;

The Procuring Entity may, at anytime before receipt of the Bidder’s

verified position paper described in item (c ) above withdraw the
Notice to Terminate if it is determined that certain items or works
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19.2.

(e

®)

subject of the notice had been completed, delivered, or performed
before the Contractor’s receipt of the notice;

Within a non-extendible period of ten (10) calendar days from receipt
of the verified position paper, the Head of the Procuring Entity shall
decide whether or not to terminate this Contract. It shall serve a
written notice to the Contractor of its decision and, unless otherwise
provided in the said notice, this Contract is deemed terminated from
receipt of the Contractor of the notice of decision. The termination
shall only be based on the ground(s) stated in the Notice to Terminate;
and

The Head of the Procuring Entity may create a Contract Termination
Review Committee (CTRC) to assist him in the discharge of this
function. All decisions recommended by the CTRC shall be subject to
the approval of the Head of the Procuring Entity.

Pursuant to Section 69(f) of RA 9184 and without prejudice to the
imposition of additional administrative sanctions as the internal rules of the
agency may provide and/or further criminal prosecution as provided by
applicable laws, the procuring entity shall impose on contractors after the
termination of the contract the penalty of suspension for one (1) year for the
first offense, suspension for two (2) years for the second offense from
participating in the public bidding process, for violations committed during
the contract implementation stage, which include but not limited to the
following:

(a)

(b)

Failure of the contractor, due solely to his fault or negligence, to
mobilize and start work or performance within the specified period in
the Notice to Proceed (“NTP”);

Failure by the contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the contractor
to comply with any written lawful instruction of the procuring entity or
its representative(s) pursuant to the implementation of the contract.
For the procurement of infrastructure projects or consultancy contracts,
lawful instructions include but are not limited to the following:

1 Employment of competent technical personnel, competent
engineers and/or work supervisors;

(ii)  Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

(iii))  Stockpiling in proper places of all materials and removal from
the project site of waste and excess materials, including broken
pavement and excavated debris in accordance with approved
plans and specifications and contract provisions;

(iv)  Deployment of committed equipment, facilities, support staff
and manpower; and
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20.

v) Renewal of the effectivity dates of the performance security
after its expiration during the course of contract implementation.

() Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior
written approval by the procuring entity.

(d) Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in the
Constructor's Performance Evaluation System (“CPES”) rating sheet.
In the absence of the CPES rating sheet, the existing performance
monitoring system of the procuring entity shall be applied. Any of the
following acts by the constructor shall be construed as poor
performance:

1 Negative slippage of 15% and above within the critical path of
the project due entirely to the fault or negligence of the
contractor; and

(i1) Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

(e) Willful or deliberate abandonment or non-performance of the project
or contract by the contractor resulting to substantial breach thereof
without lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by
the contractor shall also be forfeited.

Force Majeure, Release From Performance

20.1.

20.2.

20.3.

For purposes of this Contract the terms “force majeure” and “fortuitous
event” may be used interchangeably. In this regard, a fortuitous event or
force majeure shall be interpreted to mean an event which the Contractor
could not have foreseen, or which though foreseen, was inevitable. It shall
not include ordinary unfavorable weather conditions; and any other cause
the effects of which could have been avoided with the exercise of reasonable
diligence by the Contractor.

If this Contract is discontinued by an outbreak of war or by any other event
entirely outside the control of either the Procuring Entity or the Contractor,
the Procuring Entity’s Representative shall certify that this Contract has
been discontinued. The Contractor shall make the Site safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all
works carried out before receiving it and for any Work carried out
afterwards to which a commitment was made.

If the event continues for a period of eighty four (84) days, either party may
then give notice of termination, which shall take effect twenty eight (28)
days after the giving of the notice.
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21.

22.

20.4. After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant
reasonably delivered to the Site, adjusted by the following:

(a) any sum to which the Contractor is entitled under GCC Clause 28;
(b) the cost of his suspension and demobilization;
(©) any sum to which the Procuring Entity is entitled.

20.5. The net balance due shall be paid or repaid within a reasonable time period
from the time of the notice of termination.

Resolution of Disputes

21.1. If any dispute or difference of any kind whatsoever shall arise between the
parties in connection with the implementation of the contract covered by the
Act and this IRR, the parties shall make every effort to resolve amicably
such dispute or difference by mutual consultation.

21.2. If the Contractor believes that a decision taken by the PROCURING
ENTITY’s Representative was either outside the authority given to the
PROCURING ENTITY’s Representative by this Contract or that the
decision was wrongly taken, the decision shall be referred to the Arbiter
indicated in the SCC within fourteen (14) days of the notification of the
PROCURING ENTITY’s Representative’s decision.

21.3. Any and all disputes arising from the implementation of this Contract
covered by the R.A. 9184 and its IRR shall be submitted to arbitration in the
Philippines according to the provisions of Republic Act No. 876, otherwise
known as the “ Arbitration Law” and Republic Act 9285, otherwise known
as the “Alternative Dispute Resolution Act of 2004”: Provided, however,
That, disputes that are within the competence of the Construction Industry
Arbitration Commission to resolve shall be referred thereto. The process of
arbitration shall be incorporated as a provision in this Contract that will be
executed pursuant to the provisions of the Act and its IRR-A: Provided,
further, That, by mutual agreement, the parties may agree in writing to resort
to other alternative modes of dispute resolution.

Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or
Appropriation to the Procuring Entity, from which part of the payments to the
Contractor are being made:

(a) The Procuring Entity is obligated to notify the Contractor of such suspension
within seven (7) days of having received the suspension notice.

(b) If the Contractor has not received sums due it for work already done within
forty five (45) days from the time the Contractor’s claim for payment has been
certified by the Procuring Entity’s Representative, the Contractor may
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immediately issue a suspension of work notice in accordance with SCC
Clause 45.2.

23. Procuring Entity’s Representative’s Decisions

23.1.

23.2.

Except where otherwise specifically stated, the Procuring Entity’s
Representative will decide contractual matters between the Procuring Entity
and the Contractor in the role representing the Procuring Entity.

The Procuring Entity’s Representative may delegate any of his duties and
responsibilities to other people except to the Arbiter, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

24. Approval of Drawings and Temporary Works by the Procuring
Entity’s Representative

24.1.

24.2.

24.3.

24.4.

All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity’s
Representative before its use.

The Contractor shall be responsible for design of Temporary Works.

The Procuring Entity’s Representative’s approval shall not alter the
Contractor’s responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

25. Acceleration and Delays Ordered by the Procuring Entity’s
Representative

25.1.

25.2.

When the Procuring Entity wants the Contractor to finish before the
Intended Completion Date, the Procuring Entity’s Representative will obtain
priced proposals for achieving the necessary acceleration from the
Contractor. If the Procuring Entity accepts these proposals, the Intended
Completion Date will be adjusted accordingly and confirmed by both the
Procuring Entity and the Contractor.

If the Contractor’s Financial Proposals for acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

26. Extension of the Intended Completion Date

26.1.

The Procuring Entity’s Representative shall extend the Intended Completion
Date if a Variation is issued which makes it impossible for the Intended
Completion Date to be achieved by the Contractor without taking steps to
accelerate the remaining work, which would cause the Contractor to incur
additional costs. No payment shall be made for any event which may
warrant the extension of the Intended Completion Date.
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26.2.

The Procuring Entity’s Representative shall decide whether and by how
much to extend the Intended Completion Date within twenty one (21) days
of the Contractor asking the Procuring Entity’s Representative for a decision
thereto after fully submitting all supporting information. If the Contractor
has failed to give early warning of a delay or has failed to cooperate in
dealing with a delay, the delay by this failure shall not be considered in
assessing the new Intended Completion Date.

27. Right to Vary

27.1.

27.2.

The Procuring Entity’s Representative with the prior approval of the
Procuring Entity may instruct Variations, up to a maximum cumulative
amount of ten percent (10%) of the original contract cost.

Variations shall be valued as follows:

(a)
(b)
(©)

At a lump sum price agreed between the parties;
where appropriate, at rates in this Contract;

in the absence of appropriate rates, the rates in this Contract shall be
used as the basis for valuation; or failing which

(d) at appropriate new rates, equal to or lower than current industry rates

and to be agreed upon by both parties and approved by the Head of the
Procuring Entity.

28. Contractors Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the
Contractor shall be entitled to the amount of such cost. If as a result of any of the said
events, it is necessary to change the Works, this shall be dealt with as a Variation.

29. Dayworks

29.1.

29.2.

29.3.

Subject to GCC Clause 43 on Variation Order, and if applicable as indicated
in the SCC, the Dayworks rates in the Contractor’s Bid shall be used for
small additional amounts of work only when the Procuring Entity’s
Representative has given written instructions in advance for additional work
to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Procuring Entity’s Representative. Each completed
form shall be verified and signed by the Procuring Entity’s Representative
within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.
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30. Early Warning

30.1.

30.2.

The Contractor shall warn the Procuring Entity’s Representative at the
earliest opportunity of specific likely future events or circumstances that
may adversely affect the quality of the work, increase the Contract Price, or
delay the execution of the Works. The Procuring Entity’s Representative
may require the Contractor to provide an estimate of the expected effect of
the future event or circumstance on the Contract Price and Completion Date.
The estimate shall be provided by the Contractor as soon as reasonably
possible.

The Contractor shall cooperate with the Procuring Entity’s Representative in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and
in carrying out any resulting instruction of the Procuring Entity’s
Representative.

31. Program of Work

31.1.

31.2.

31.3.

31.4.

31.5.

31.6.

Within the time stated in the SCC, the Contractor shall submit to the
Procuring Entity’s Representative for approval a Program of Work showing

the general methods, arrangements, order, and timing for all the activities in
the Works.

An update of the Program of Work shall the show the actual progress
achieved on each activity and the effect of the progress achieved on the
timing of the remaining work, including any changes to the sequence of the
activities.

The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the PROCURING ENTITY’s Representative may
withhold the amount stated in the SCC from the next payment certificate
and continue to withhold this amount until the next payment after the date on
which the overdue Program of Work has been submitted.

The Procuring Entity’s Representative’s approval of the Program of Work
shall not alter the Contractor’s obligations. The Contractor may revise the
Program of Work and submit it to the Procuring Entity’s Representative
again at any time. A revised Program of Work shall show the effect of any
approved Variations; and if allowed, any Compensation Event.

When the Program of Work is updated, the Contractor shall provide the
Procuring Entity’s Representative with an updated cash flow forecast. The
cash flow forecast shall include different currencies, as defined in the
Contract, converted as necessary using the Contract exchange rates.

All Variations shall be included in updated Program of Work produced by
the Contractor.
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32. Management Conferences

32.1.

32.2.

Either the Procuring Entity’s Representative or the Contractor may require
the other to attend a Management Conference.  The Management
Conference shall review the plans for remaining work and deal with matters
raised in accordance with the early warning procedure.

The Procuring Entity’s Representative shall record the business of
Management Conferences and provide copies of the record to those
attending the Conference and to the Procuring Entity. The responsibility of
the parties for actions to be taken shall be decided by the PROCURING
ENTITY’s Representative either at the Management Conference or after the
Management Conference and stated in writing to all who attended the
Conference.

33. Bill of Quantities

33.1.

33.2.

33.3.

33.4.

The Bill of Quantities shall contain items of work for the construction,
installation, testing, and commissioning of work to be done by the
Contractor.

The Bill of Quantities is used to calculate the Contract Price. The
Contractor is paid for the quantity of the work done at the rate in the Bill of
Quantities for each item.

If the final quantity of any work done differs from the quantity in the Bill of
Quantities for the particular item and is not more than twenty five percent
(25%) of the original quantity, provided the aggregate changes for all items
do not exceed ten percent (10%) of the Contract price, the Procuring Entity’s
Representative shall make the necessary adjustments to allow for the
changes subject to applicable laws, rules, and regulations.

If requested by the Procuring Entity’s Representative, the Contractor shall
provide the Procuring Entity’s Representative with a detailed cost
breakdown of any rate in the Bill of Quantities.

34. Instructions, Inspections and Audits

34.1.

34.2.

34.3.

The Procuring Entity’s personnel shall at all reasonable times during
construction of the Work be entitled to examine, inspect, measure and test
the materials and workmanship, and to check the progress of the
construction.

If the Procuring Entity’s Representative instructs the Contractor to carry out
a test not specified in the Specification to check whether any work has a
defect and the test shows that it does, the Contractor shall pay for the test
and any samples. If there is no defect, the test shall be a Compensation
Event.

The Contractor shall permit the Funding Source named in the SCC to
inspect the Contractor’s accounts and records relating to the performance of
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the Contractor and to have them audited by auditors appointed by the
Funding Source, if so required by the Funding Source.

35. Identifying Defects

The Procuring Entity’s Representative shall check the Contractor’s work and notify
the Contractor of any defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Procuring Entity’s Representative may instruct the
Contractor to search uncover defects and test any work that the Procuring Entity’s
Representative considers below standards and defective.

36. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between
the Start Date and the end of the Defects Liability Periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s
acts or omissions.

37. Correction of Defects

37.1.

37.2.

37.3.

37.4.

The Procuring Entity’s Representative shall give notice to the Contractor of
any defects before the end of the Defects Liability Period, which is One (1)
year from project completion up to final acceptance by the Procuring
Entity’s.

Every time notice of a defect is given, the Contractor shall correct the
notified defect within the length of time specified in the Procuring Entity’s
Representative’s notice.

The Contractor shall correct the defects which he notices himself before the
end of the Defects Liability Period.

The Procuring Entity shall certify that all defects have been corrected. If the
Procuring Entity considers that correction of a defect is not essential, he can
request the Contractor to submit a quotation for the corresponding reduction
in the Contract Price. If the Procuring Entity accepts the quotation, the
corresponding change in the SCC is a Variation.

38. Uncorrected Defects

38.1.

38.2.

The Procuring Entity shall give the Contractor at least fourteen (14) days
notice of his intention to use a third party to correct a Defect. If the
Contractor does not correct the Defect himself within the period, the
Procuring Entity may have the Defect corrected by the third party. The cost
of the correction will be deducted from the Contract Price.

The use of a third party to correct defects that are uncorrected by the
Contractor will in no way relieve the Contractor of its liabilities and
warranties under the Contract.
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39. Advance Payment

39.1.

39.2.

39.3.

39.4.

39.5.

The Procuring Entity shall, upon a written request of the contractor which
shall be submitted as a contract document, make an advance payment to the
contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum or, at the most two, installments
according to a schedule specified in the SCC.

The advance payment shall be made only upon the submission to and
acceptance by the Procuring Entity of an irrevocable standby letter of credit
of equivalent value from a commercial bank, a bank guarantee or a surety
bond callable upon demand, issued by a surety or insurance company duly
licensed by the Insurance Commission and confirmed by the Procuring
Entity.

The advance payment shall be repaid by the Contractor by an amount equal
to the percentage of the total contract price used for the advance payment.

The contractor may reduce his standby letter of credit or guarantee
instrument by the amounts refunded by the Monthly Certificates in the
advance payment.

The Procuring Entity will provide an Advance Payment on the Contract
Price as stipulated in the Conditions of Contract, subject to the maximum
amount stated in SCC Clause 39.1

40. Progress Payments

40.1.

40.2.

40.3.

The Contractor may submit a request for payment for Work accomplished.
Such request for payment shall be verified and certified by the Procuring
Entity’s Representative/Project Engineer. Except as otherwise stipulated in
the SCC, materials and equipment delivered on the site but not completely
put in place shall not be included for payment.

The Procuring Entity shall deduct the following from the certified gross
amounts to be paid to the contractor as progress payment:

(a) Cumulative value of the work previously certified and paid for.
(b) Portion of the advance payment to be recouped for the month.
(©) Retention money in accordance with the condition of contract.
(d) Amount to cover third party liabilities.

(e) Amount to cover uncorrected discovered defects in the works.

Payments shall be adjusted by deducting there from the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity’s Representative within twenty
eight (28) days from the date each certificate was issued. No payment of
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40.4.

40.5.

interest for delayed payments and adjustments shall be made by the
Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the
Contractor provided that at least twenty percent (20%) of the work has been
accomplished as certified by the Procuring Entity’s Representative.

Items of the Works for which a price of “0” (zero) has been entered will not
be paid for by the Procuring Entity and shall be deemed covered by other
rates and prices in the Contract.

41. Payment Certificates

41.1.

41.2.

41.3.

41.4.

The Contractor shall submit to the Procuring Entity’s Representative
monthly statements of the estimated value of the work executed less the
cumulative amount certified previously.

The Procuring Entity’s Representative shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

The value of Work executed shall:

(a) be determined by the Procuring Entity’s Representative;

(b) comprise the value of the quantities of the items in the Bill of

Quantities completed; and

(©) include the valuations of approved variations.

The Procuring Entity’s Representative may exclude any item certified in a
previous certificate or reduce the proportion of any item previously certified
in any certificate in the light of later information.

42. Retention

42.1.

42.2.

42.3.

The Procuring Entity shall retain from each payment due to the Contractor
an amount equal to a percentage thereof using the rate as specified in SCC
Clause 42.2.

Progress payments are subject to retention of ten percent (10%), referred to
as the “retention money.” Such retention shall be based on the total amount
due to the Contractor prior to any deduction and shall be retained from every
progress payment until fifty percent (50%) of the value of Works, as
determined by the Procuring Entity, are completed. If, after fifty percent
(50%) completion, the Work is satisfactorily done and on schedule, no
additional retention shall be made; otherwise, the ten percent (10%)
retention shall again be imposed using the rate specified therefor.

The total “retention money” shall be due for release upon final acceptance of
the Works. The Contractor may, however, request the substitution of the
retention money for each progress billing with irrevocable standby letters of
credit from a commercial bank, bank guarantees or surety bonds callable on
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42.4.

demand, of amounts equivalent to the retention money substituted for and
acceptable to the Procuring Entity, provided that the project is on schedule
and is satisfactorily undertaken. Otherwise, the ten (10%) percent retention
shall be made. Said irrevocable standby letters of credit, bank guarantees
and/or surety bonds, to be posted in favor of the Government shall be valid
for a duration to be determined by the concerned implementing
office/agency or Procuring Entity and will answer for the purpose for which
the ten (10%) percent retention is intended, i.e., to cover uncorrected
discovered defects and third party liabilities.

On completion of the whole Works, the Contractor may substitute retention
money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.

43. Variation Orders

43.1.

43.2.

43.3.

43.4.

Variation Orders may be issued by the Procuring Entity to cover any
increase/decrease in quantities, including the introduction of new work items
that are not included in the original contract or reclassification of work items
that are either due to change of plans, design or alignment to suit actual field
conditions resulting in disparity between the preconstruction plans used for
purposes of bidding and the “as staked plans” or construction drawings
prepared after a joint survey by the Contractor and the Procuring Entity after
award of the contract, provided that the cumulative amount of the Variation
Order does not exceed ten percent (10%) of the original project cost. The
addition/deletion of Works should be within the general scope of the project
as bid and awarded. The scope of works shall not be reduced so as to
accommodate a positive Variation Order. A Variation Order may either be in
the form of a Change Order or Extra Work Order.

A Change Order may be issued by the implementing official to cover any
increase/decrease in quantities of original Work items in the contract.

An Extra Work Order may be issued by the implementing official to cover
the introduction of new work necessary for the completion, improvement or
protection of the project which were not included as items of Work in the
original contract, such as, where there are subsurface or latent physical
conditions at the site differing materially from those indicated in the
contract, or where there are duly unknown physical conditions at the site of
an unusual nature differing materially from those ordinarily encountered and
generally recognized as inherent in the Work or character provided for in the
contract.

Any cumulative Variation Order beyond ten percent (10%) shall be subject
of another contract to be bid out if the works are separable from the original
contract. In exceptional cases where it is urgently necessary to complete the
original scope of work, the Head of the Procuring Entity may authorize a
positive Variation Order go beyond ten percent (10%) but not more than
twenty percent (20%) of the original contract price, subject to the guidelines
to be determined by the GPPB: Provided, however, That appropriate
sanctions shall be imposed on the designer, consultant or official responsible
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43.5.

for the original detailed engineering design which failed to consider the
Variation Order beyond ten percent (10%).

In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the
circumstances leading to such condition(s) leading to the extra cost, and
within twenty-eight (28) calendar days deliver a written communication
giving full and detailed particulars of any extra cost in order that it may be
investigated at that time. Failure to provide either of such notices in the time
stipulated shall constitute a waiver by the contractor for any claim. The
preparation and submission of Variation Orders are as follows:

(@)

(b)

(©

(d)

(e)

If the Procuring Entity’s representative/Project Engineer believes that a
Change Order or Extra Work Order should be issued, he shall prepare
the proposed Order accompanied with the notices submitted by the
Contractor, the plans therefore, his computations as to the quantities of
the additional works involved per item indicating the specific stations
where such works are needed, the date of his inspections and
investigations thereon, and the log book thereof, and a detailed
estimate of the unit cost of such items of work, together with his
justifications for the need of such Change Order or Extra Work Order,
and shall submit the same to the Head of the Procuring Entity for
approval.

The Head of the Procuring Entity or his duly authorized representative,
upon receipt of the proposed Change Order or Extra Work Order shall
immediately instruct the technical staff of the Procuring Entity’s to
conduct an on-the-spot investigation to verify the need for the Work to
be prosecuted. A report of such verification shall be submitted directly
to the Head of the Procuring Entity or his duly authorized
representative.

The, Head of the Procuring Entity or his duly authorized
representative, after being satisfied that such Change Order or Extra
Work Order is justified and necessary, shall review the estimated
quantities and prices and forward the proposal with the supporting
documentation to the Head of Procuring Entity for consideration.

If, after review of the plans, quantities and estimated unit cost of the
items of work involved, the proper office of the procuring entity
empowered to review and evaluate Change Orders or Extra Work
Orders recommends approval thereof, Head of the Procuring Entity or
his duly authorized representative, believing the Change Order or Extra
Work Order to be in order, shall approve the same.

The timeframe for the processing of Variation Orders from the
preparation up to the approval by the Head of the Procuring Entity
concerned shall not exceed thirty (30) calendar days.
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44.

45.

Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, the Procuring Entity may create an inspectorate team to make preliminary
inspection and submit a punch-list to the Contractor in preparation for the final
turnover of the project. Said punch-list will contain, among others, the remaining
Works, Work deficiencies for necessary corrections, and the specific duration/time to
fully complete the project considering the approved remaining contract time. This,
however, shall not preclude the claim of the Procuring Entity for liquidated damages.

Suspension of Work

45.1.

45.2.

The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeure or any fortuitous events or for failure on the part of the
Contractor to correct bad conditions which are unsafe for workers or for the
general public, to carry out valid orders given by the Procuring Entity or to
perform any provisions of the contract, or due to adjustment of plans to suit
field conditions as found necessary during construction. The Contractor shall
immediately comply with such order to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects/activities along the critical
path of activities after fifteen (15) calendar days from date of receipt of
written notice from the Contractor to the district engineer/regional
director/consultant or equivalent official, as the case may be, due to the
following:

(a) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

(b) Requisite construction plans which must be owner-furnished are not
issued to the contractor precluding any work called for by such plans.

() Peace and order conditions make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing
by the Philippine National Police (PNP) station which has
responsibility over the affected area and confirmed by the Department
of Interior and Local Government (DILG) Regional Director.

(d There is failure on the part of the Procuring Entity to deliver
p g y
government-furnished materials and equipment as stipulated in the
contract.

(e) Delay in the payment of Contractor’s claim for progress billing beyond
forty-five (45) calendar days from the time the Contractor’s claim has
been certified to by the procuring entity’s authorized representative
that the documents are complete unless there are justifiable reasons
thereof which shall be communicated in writing to the Contractor.
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45.3.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effective order of suspending operation and the order to resume work shall
be allowed the Contractor by adjusting the contract time accordingly.

46. Payment on Termination

46.1.

46.2.

46.3.

46.4.

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Procuring Entity’s Representative shall issue a certificate
for the value of the work done and Materials ordered less advance payments
received up to the date of the issue of the certificate and less the percentage
to apply to the value of the work not completed, as indicated in the SCC.
Additional Liquidated Damages shall not apply. If the total amount due to
the Procuring Entity exceeds any payment due to the Contractor, the
difference shall be a debt payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity’s convenience or
because of a fundamental breach of Contract by the Procuring Entity, the
Procuring Entity’s Representative shall issue a certificate for the value of the
work done, Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor’s personnel employed solely on the Works,
and the Contractor’s costs of protecting and securing the Works, and less
advance payments received up to the date of the certificate.

The net balance due shall be paid or repaid within twenty eight (28) days
from the notice of termination.

If the Contractor has terminated the Contract under GCC Clauses 17 or 18,
the Procuring Entity shall promptly return the Performance Security to the
Contractor.

47. Extension of Contract Time

47.1.

47.2.

Should the amount of additional work of any kind or other special
circumstances of any kind whatsoever occur such as to fairly entitle the
contractor to an extension of contract time, the Procuring Entity shall
determine the amount of such extension; provided that the Procuring Entity
is not bound to take into account any claim for an extension of time unless
the Contractor has, prior to the expiration of the contract time and within
thirty (30) calendar days after such work has been commenced or after the
circumstances leading to such claim have arisen, delivered to the Procuring
Entity notices in order that it could have investigated them at that time.
Failure to provide such notice shall constitute a waiver by the Contractor of
any claim. Upon receipt of full and detailed particulars, the Procuring Entity
shall examine the facts and extent of the delay and shall extend the contract
time completing the contract work when, in the Procuring Entity’s opinion,
the findings of facts justify an extension.

No extension of contract time shall be granted the Contractor due to (a)
ordinary unfavorable weather conditions and (b) inexcusable failure or
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48.

49.

47.3.

47.4.

47.5.

negligence of Contractor to provide the required equipment, supplies or
materials.

Extension of contract time may be granted only when the affected activities
fall within the critical path of the PERT/CPM network.

No extension of contract time shall be granted when the reason given to
support the request for extension was already considered in the
determination of the original contract time during the conduct of detailed
engineering and in the preparation of the contract documents as agreed upon
by the parties before contract perfection.

Extension of contract time shall be granted for rainy/unworkable days
considered unfavorable for the prosecution of the works at the site, based on
the actual conditions obtained at the site, in excess of the number of
rainy/unworkable days pre-determined by the Procuring Entity in relation to
the original contract time during the conduct of detailed engineering and in
the preparation of the contract documents as agreed upon by the parties
before contract perfection, and/or for equivalent period of delay due to major
calamities such as exceptionally destructive typhoons, floods and
earthquakes, and epidemics, and for causes such as non-delivery on time of
materials, working drawings, or written information to be furnished by the
Procuring Entity, non-acquisition of permit to enter private properties within
the right-of-way resulting in complete paralyzation of construction activities,
and other meritorious causes as determined by the Procuring Entity’s
Representative and approved by the Head of the Procuring Entity. Shortage
of construction materials, general labor strikes, and peace and order
problems that disrupt construction operations through no fault of the
Contractor may be considered as additional grounds for extension of
contract time provided they are publicly felt and certified by appropriate
government agencies such as DTI, DOLE, DILG, and DND, among others.
The written consent of bondsmen must be attached to any request of the
Contractor for extension of contract time and submitted to the Procuring
Entity for consideration and the validity of the Performance Security shall be
correspondingly extended.

Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the
GPPB, no price adjustment shall be allowed. Nevertheless, in cases where the cost of
the awarded contract is affected by any applicable new laws, ordinances, regulations,
or other acts of the GOP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain
basis.

Completion

The Contractor shall request the Procuring Entity’s Representative to issue a
certificate of Completion of the Works, and the Procuring Entity’s Representative will
do so upon deciding that the work is completed.
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50. Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days
from the date the Procuring Entity’s Representative issues a certificate of Completion.

51. Operating and Maintenance Manuals

51.1. If *“as built” Drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the SCC.

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity’s
Representative’s approval, the Procuring Entity’s Representative shall
withhold the amount stated in the SCC from payments due to the Contractor.
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Section V.

Special Conditions of
Contract



Special Conditions of Contract

GCC Clause

1.16 The Intended Completion Date shall not be more than 420 calendar
days from receipt of Notice to Proceed

1.21 The Procuring Entity is

SOUTHERN PHILIPPINES MEDICAL CENTER

1.22 The Procuring Entity’s Representative is Engr. HENRY TANCIO and
Engr. JOWEE BERNARDO

1.23 The Site is located at IPBM Compound.

1.27 The Start Date is upon receipt of the Notice to Proceed.

1.30 The Works consist of Proposed Female Ward, Guard House, Linen

' and Special Laboratory Building, Solarium and Rehabilitation of

Perimeter Fence (refer to technical specification for scope of work).

2.2 No sectional completion is required. No further instructions.

5.1 The Procuring Entity shall give possession of all parts of the Site to the
Contractor upon receipt of the Notice to Proceed.

6.5 The Contractor shall employ the personnel indicated in the “List of
contractor’s personnel (viz., Project Manager, Project Engineers,
Electrical Engineers, Material Engineers, and Foremen), to be assigned
to the contract to be Bid, with their complete qualification and
experience data” submitted under eligibility and technical component of
Clause 12.1 of Instruction to Bidders.

7.4c No further instructions.

7.7 No further instructions.

8.1 Not applicable because subcontracting is not allowed for this project.

10 No further instructions.

12.3 No further instructions.
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12.5

In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas,
ports, dams, tunnels, filtration and treatment plants, sewerage systems,
power plants, transmission and communication towers, railway system,
and other similar permanent structures: Fifteen (15) years.

The warranty for this project shall not be less than one (1) year from
date of final acceptance

13

If the Contractor is a joint venture, “All partners to the joint venture
shall be jointly and severally liable to the Procuring Entity.”

18.3(h)(0)

No further instructions.

21.2

The Arbiter is:

LEOPOLDO J. VEGA, MD, FPCS, FPATACSI, MBA-H
Medical Center Chief II
Southern Philippines Medical Center
J.P. Laurel Avenue, Bajada, Davao City

29.1

Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

31.1

The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within fifteen (15) calendar days of delivery of
the Letter of Acceptance.

31.3

The period between Program of Work updates is fifteen (15) calendar
days.

The amount to be withheld for late submission of an updated Program of
Work is at least 20% of the contract price.

34.3

The Funding Source is the Government of the Philippines

39.1

The amount of the advance payment is not more than fifteen percent
(15%) of the contract price.

40.1

Materials and equipment delivered on the site but not completely put in
place shall be included for payment.

51.1

The date by which operating and maintenance manuals are required is
not more than thirty (30) days from final acceptance.

51.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is 20%
of the contract price.
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Bid Form

Date:

IAEB! N°;

To: [name and address of PROCURING ENTITY]

Address: [insert address]

We, the undersigned, declare that:

(@)

(b)

©)

(d)

(e)

)

(2)

(h)

®

We have examined and have no reservation to the Bidding Documents, including Addenda, for the Contract [insert name of contract];

We offer to execute the Works for this Contract in accordance with the Bid and Bid Data Sheet, General and Special Conditions of
Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered in item (d) below is: [insert information];

The discounts offered and the methodology for their application are: [insert information];

Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid submission deadline in accordance with the
Bidding Documents, and it shall remain binding upon us and may be accepted at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of [insert percentage amount] percent of the

Contract Price for the due performance of the Contract;

Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from the following eligible

countries: [insert information],

We are not participating, as Bidders, in more than one Bid in this bidding process, other than alternative offers in accordance with the
Bidding Documents;

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part of the Contract, has not been declared
ineligible by the Funding Source;

We understand that this Bid, together with your written acceptance thereof included in your notification of award, shall constitute a

binding contract between us, until a formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Evaluated Bid or any other Bid that you may receive.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:

Le ADB, JICA and WB funded projects, use IFB.
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Bid or Financial Proposal Sheet
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Form of Contract Agreement

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year]
between [name and address of PROCURING ENTITY] (hereinafter called the“Entity”’) and
[name and address of Contractor] (hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and
identification number of contract] (hereinafter called “the Works”) and the Entity has
accepted the Bid for [insert the amount in specified currency in numbers and words] by the
Contractor for the execution and completion of such Works and the remedying of any defects

therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter
referred to.

2. The following documents shall be attached, deemed to form, and be read and

construed as part of this Agreement, to wit:

(a)
(b)
(©)
(d)
(e)
()
(g
(h)

()
G)
(k)
@
(m)

General and Special Conditions of Contract;
Drawings/Plans;

Specifications;

Invitation to Apply for Eligibility and to Bid;
Instructions to Bidders;

Bid Data Sheet;

Addenda and/or Supplemental/Bid Bulletins, if any;

Bid form, including all the documents/statements contained in the
Bidder’s bidding envelopes, as annexes;

Eligibility requirements, documents and/or statements;
Performance Security;

Credit line issued by a licensed bank, if any;

Notice of Award of Contract and the Bidder’s conforme thereto;

Other contract documents that may be required by existing laws and/or
the Entity.
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3. In consideration of the payments to be made by the Entity to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Entity to
execute and complete the Works and remedy any defects therein in conformity
with the provisions of this Contract in all respects.

4. The Entity hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects wherein,
the Contract Price or such other sum as may become payable under the
provisions of this Contract at the times and in the manner prescribed by this
Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

Signed, sealed, delivered by the (for the Entity)
Signed, sealed, delivered by the (for the
Contractor).

Binding Signature of PROCURING ENTITY

Binding Signature of Contractor

[Addendum showing the corrections, if any, made during the Bid evaluation should be
attached with this agreement]
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Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITY OF ) S.S.

L

AFFIDAVIT

[Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address

of Affiant], after having been duly sworn in accordance with law, do hereby depose and state

that:

1.

Select one, delete the other:

If a sole proprietorship: 1 am the sole proprietor of [Name of Bidder] with office
address at [address of Bidder],

If a partnership, corporation, cooperative, or joint venture: 1 am the duly authorized
and designated representative of [Name of Bidder] with office address at [address of
Bidder],

Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor of [Name of Bidder], 1 have
full power and authority to do, execute and perform any and all acts necessary to
represent it in the bidding for [Name of the Project] of the [Name of the Procuring
Entity];

If a partnership, corporation, cooperative, or joint venture: 1 am granted full power
and authority to do, execute and perform any and all acts necessary and/or to
represent the [Name of Bidder] in the bidding as shown in the attached [state title of
attached document showing proof of authorization (e.g., duly notarized Secretary’s
Certificate issued by the corporation or the members of the joint venture)];

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of
the Philippines or any of its agencies, offices, corporations, or Local Government
Units, foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the Government Procurement Policy
Board;

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided

therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly
authorized representative(s) to verify all the documents submitted;
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6. Select one, delete the rest:

If a sole proprietorship: 1 am not related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

If a partnership or cooperative: None of the officers and members of [Name of
Bidder] 1is related to the Head of the Procuring Entity, members of the Bids and
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat,
the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;

If a corporation or joint venture: None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the Contract;

¢) Made an estimate of the facilities available and needed for the contract to be bid,
if any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at
, Philippines.

Bidder’s Representative/Authorized Signatory
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Standard Form Number: SF-INFRA-36
Revised on: July 29, 2004

FORM OF BID SECURITY (BANK GUARANTEE)

WHEREAS, _ (Name of Bidder) _ (hereinafter called “the Bidder”) has submitted his bid
dated _ (Date) _for the _ (Name of Contract) _ (hereinafter called “the Bid”).

KNOW ALL MEN by these presents that We __ (Name of Bank) of __(Name of
Country) _ having our registered office at (hereinafter called
“the Bank™ are bound unto __(Name of Procuring Entity)  (hereinafter called “the Entity”)
in the sum of 2 for which payment well and truly to be made to the said
Entity the Bank binds himself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20

THE CONDITIONS of this obligation are that:

1) If the Bidder withdraws his Bid during the period of bid validity specified in the
Form of Bid; or

2) If the Bidder does not accept the correction of arithmetical errors of his bid price
in accordance with the Instructions to Bidder; or

3) If the Bidder having been notified of the acceptance of his bid and award of
contract to him by the Entity during the period of bid validity:

a) fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

b) fails or refuses to furnish the Performance Security in accordance with the
Instructions to Bidders;

we undertake to pay to the Entity up to the above amount upon receipt of his first written
demand, without the Entity having to substantiate his demand, provided that in his demand
the Entity will note that the amount claimed by it is due to the occurrence of any one or
combination of the three (3) conditions stated above.

The Guarantee will remain in force up to and including the date 3 days
after the deadline for submission of Bids as such deadline is stated in the Instructions to
Bidders or as it may be extended by the Entity, notice of which extension(s) to the Bank is
hereby waived. Any demand in respect of this Guarantee should reach the Bank not later
than the above date.

2 The bidder should insert the amount of the guarantee in words and figures, denominated in the currency of the Entity’s
country or an equivalent amount in a freely convertible currency. This figure should be the same as shown of the Instructions
to Bidders.

3 Usually 28 days after the end of the validity period of the Bid. Date should be inserted by the Entity before the bidding
documents are issued.
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DATE

SIGNATURE OF THE BANK

WITNESS

SEAL

(Signature, Name and Address)
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REPUBLIC OF THE PHILIPPINES )
CITY OF ) S.S.
D e e X

BID-SECURING DECLARATION

Invitation to Bid/Request for Expression of Interest No. ': [Insert reference number]

To: [Insert name and address of the Procuring Entity]

I/We?2, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid

Security, which may be in the form of Bid-Securing Declaration.

2. I/We accept that: (a) /We will be automatically disqualified from bidding for any
contract with any procuring entity for a period of two (2) years upon receipt of your
Blacklisting Order; and, (b) I/We will pay the applicable fine provided under Section 6

of the Guidelines on the Use of Bid Securing Declaration®, within fifteen (15) days
from receipt of the written demand by the procuring entity for the commission of

acts resulting to the enforcement of the bid securing declaration under Sections 23.1

(b). 34.2, 40.1 and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to

other legal action the government may undertake.

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the

following circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to

your request;

(b) I am/we are declared ineligible or post-disqualified upon receipt of your notice
to such effect, and (i) I/we failed to timely file request for reconsideration or

(i1) I/we filed a waiver to avail of said right;

(©) I am/we are declared as the bidder with the Lowest Calculated and Responsive
Bid/Highest Rated and Responsive Bid, and I/we have furnished the

performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this

of [month] [year] at [place of execution].

day

[Insert NAME OF BIDDER’S
AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]

Affiant
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SUBSCRIBED AND SWORN to before me this day of [month] [year] at

[place of execution], Philippines. Affiant/s is/are personally known to me and was/were

identified by me through competent evidence of identity as defined in the 2004 Rules on

Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of

government identification card used], with his/her photograph and signature appearing

thereon, with no. and his/her Community Tax Certificate No. issued on
at

Witness my hand and seal this day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No

PTR No.__, [date issued], [place issued]
IBP No. __, [date issued], [place issued]

Doc No.
Page No.
Book No.

Series of

GPPB Resolution No. 15-2014, dated 20 June 2014
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