

Republic of the Philippines  
Department of Health  
**SOUTHERN PHILIPPINES MEDICAL CENTER**  
Davao City

Project: PROPOSED GROUND IMPROVEMENT OF ORTHOPEDIC INSTITUTE AND ACCESS ROAD TO OTHER ALLIED MEDICAL SERVICES  
Location : SPMC - COMPOUND, J.P. LAUREL AVENUE, DAVAO CITY

ABC = 10,721,239.68 CONTRACT DURATION: 90 Cal. Days

ITEM	DESCRIPTION	QTY.	UNIT	UNIT COST	AMOUNT
1.0	General Requirements	1.00	I.s.		
2.0	Mobilization / Demobilization	1.00	I.s.		
3.0	Earth Works	1.00	I.s.		
4.0	Sub-base and Base Course	1.00	I.s.		
5.0	Surface Courses	1.00	I.s.		
6.0	Drainage and Slope Protection Structures	1.00	I.s.		
7.0	Other Structures	1.00	I.s.		
8.0	Electrical Works	1.00	I.s.		
9.0	Painting Works	1.00	I.s.		
TOTAL AMOUNT				P	

(Amount in Words)

Name & Address of Establishment

Signature of Representative

Republic of the Philippines  
Department of Health  
**SOUTHERN PHILIPPINES MEDICAL CENTER**  
Davao City

Project: PROPOSED GROUND IMPROVEMENT OF ORTHOPEDIC INSTITUTE AND ACCESS ROAD TO OTHER ALLIED MEDICAL SERVICES  
Location : SPMC - COMPOUND, J.P. LAUREL AVENUE, DAVAO CITY

ABC = 10,721,239.68

CONTRACT DURATION: 90 Cal. Days

ITEM	DESCRIPTION	QTY.	UNIT	UNIT COST	AMOUNT
1.0	General Requirements	1.00	I.s.		
2.0	Mobilization / Demobilization	1.00	I.s.		
3.0	Earth Works	1.00	I.s.		
4.0	Sub-base and Base Course	1.00	I.s.		
5.0	Surface Courses	1.00	I.s.		
6.0	Drainage and Slope Protection Structures	1.00	I.s.		
7.0	Other Structures	1.00	I.s.		
8.0	Electrical Works	1.00	I.s.		
9.0	Painting Works	1.00	I.s.		
TOTAL AMOUNT				P	

(Amount in Words)

Name & Address of Establishment

Signature of Representative

Republic of the Philippines  
Department of Health  
**SOUTHERN PHILIPPINES MEDICAL CENTER**  
Davao City

**Project:** PROPOSED GROUND IMPROVEMENT OF ORTHOPEDIC INSTITUTE AND ACCESS ROAD TO OTHER ALLIED MEDICAL SERVICES

**Location :** SPMC - COMPOUND, J.P. LAUREL AVENUE, DAVAO CITY

ABC = 10,721,239.68

CONTRACT DURATION: 90 Cal. Days

ITEM	DESCRIPTION	QTY.	UNIT	UNIT COST	AMOUNT
1.0	General Requirements	1.00	I.s.		
2.0	Mobilization / Demobilization	1.00	I.s.		
3.0	Earth Works	1.00	I.s.		
4.0	Sub-base and Base Course	1.00	I.s.		
5.0	Surface Courses	1.00	I.s.		
6.0	Drainage and Slope Protection Structures	1.00	I.s.		
7.0	Other Structures	1.00	I.s.		
8.0	Electrical Works	1.00	I.s.		
9.0	Painting Works	1.00	I.s.		
	TOTAL AMOUNT		P		

(Amount in Words)

Name &amp; Address of Establishment

Signature of Representative